| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 900 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 998, 453. 34 ROUTE : 1-70

CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO

LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT

CONTRACT TIME : 06/15/02 COVPLETI ON DATE

CONTRACT DESCR! PTI ON : RURAL PRQJECT(S) : 0701(058)
0701( 058)
0701( 058)
OTHERS

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 11,070, 363. 41 100. 0000%
2 35-1139301 E & B PAVING |NC $ 11, 944, 003. 05 107. 8916%
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING, |INC. [
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ O
SECTI ON 0001  WEI GH STATION, LIGHTING SIG\NS, AND BRI DGE REHABI LI TATI ON
I | |
0001 105-01925 25.000 MS | 1500. 24000 37506. 00| 1994. 43000 49860. 75|
FI ELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  163845. 65000 163845. 65| 111699. 54000 111699. 54|
CONSTRUCTI ON ENG NEERI NG | |
0003 108-01614 LUMP|  12078. 34000 12078.34|  13081. 00000 13081. 00|
PARTNERI NG OVERHEAD | | [
0004 110- 01001 LUMP|  550000. 00000 550000. 00| 597200. 15000 597200. 15|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 201-52370 LUMP|  331000. 00000 331000. 00| 358320. 09000 358320. 09|
CLEARI NG RI GHT OF WAY | | |
0006 202- 01066 400.000 n2 | 54. 55000 21820. 00| 103. 00000 41200. 00|
HYDRO DEMOLI TI ON | | |
0007 202- 02240 315.000 n2 | 11. 24000 3540. 60| 10. 30000 3244. 50|
PAVEMENT, REMOVE | | |
0008 202- 04890 1.000 EACH  27204. 98000 27204.98]  89265. 98000 89265. 98|
VELL , WATER PRODUCTI ON | | |
0009 202- 04890 1.000 EACH| 4356. 28000 4356.28|  12009. 80000 12009. 80|
VELL PUMP, SUBMERSI BLE | | [
0010 202- 05441 442.000 n2 | 27. 10000 11978. 20| 17. 65000 7801. 30|
GRI ND CONCRETE PAVEMENT | | |
0011 202-51328 LUMP|  15911. 83000 15911.83|  51500. 00000 51500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0012 202-51368 162.000 n2 | 13. 68000 2216. 16| 17. 10000 2770. 20|
SLOPEWALL, REMOVE | | [
0013 202-51822 399.000 n2 | 9. 09000 3626. 91| 30. 90000 12329. 10|

BRI DGE DECK OVERLAY, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 900 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0014 202-60820 925.000 n2 | 3. 29000 3043. 25| 10. 30000 9527. 50|
SURFACE M LLI NG, ASPHALT | | |
0015 202- 74055 1.000 EACH 2156. 36000 2156. 36| 1994. 80000 1994. 80|
OVERHEAD SI GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0016 202-93974 1. 000 EACH 751. 46000 751. 46| 997. 40000 997. 40|
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM REMOVE | [ [
0017 203-02000 25518.000 n8 | 8. 16000 208226. 88| 7.21000 183984. 78|
EXCAVATI ON, COVVON | | [
0018 203-02070 16121.000 nB | 13. 45000 216827. 45| 9. 27000 149441. 67|
BORROW | | |
0019 203- 02080 0.094 km | 8287. 83000 779. 06| 18540. 00000 1742. 76|
LI NEAR GRADI NG | | |
0020 203- 94803 16300. 000 n8 | 5. 85000 95355. 00| 1. 55000 25265. 00|
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0021 205-02224 971.000 m | 5. 55000 5389. 05| 5. 25000 5097. 75|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0022 205- 02231 335.000 m | 35. 76000 11979. 60| 46. 35000 15527. 25|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
Rl PRAP DI TCH CHECK [ [ [
0023 205- 02232 483.000 nB8 | 27. 06000 13069. 98| 8. 24000 3979. 92|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |
0024 205- 02236 1.000 EACH 87. 13000 87. 13| 82. 40000 82. 40|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON [ [ [
0025 205- 02237 3.000 EACH 43. 56000 130. 68| 41. 20000 123. 60|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0026 206-51230 56.000 n8 | 17. 67000 989. 52| 70. 04000 3922. 24|
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0027 210-03084 LUMP| 2000000. 00000 2000000. 00| 2829553. 01000 2829553. 01
WEI GH STATI ON | NSPECTI ON BUI LDI NG | |
0028 210- 06536 LUWMP|  335801. 23000 335801. 23| 802871. 61000 802871. 61|
SCALE SYSTEM, STATIC | |
0029 210- 06536 LUWP| 295013. 95000 295013. 95| 668234. 44000 668234. 44|
SCALE SYSTEM, WEI GH I N-MOTI ON | | [
0030 210- 06537 LUWP|  219764. 63000 219764. 63| 97850. 00000 97850. 00|

| SD TECHNOLOGY PACKAGE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 900 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 210- 06538 LUWP| 73678. 45000 73678. 45| 10300. 00000 10300. 00
DYNAM C ROLLER BRAKE TESTER | | |
0032 210- 06683 50. 000 EACH 3531. 80000 176590. 00| 3312. 48000 165624. 00
SCALE, PORTABLE | | [
0033 211- 02060 1592.000 n8 | 19. 26000 30661. 92| 18. 42000 29324. 64
B BORROW FOR STRUCTURE BACKFI LL | | |
0034 214-06022 LUWP| 75313. 82000 75313. 82| 7210. 00000 7210. 00
LI NER FOR DETENTI ON POND | | [
0035 215- 06458 14266.000 n8 | 9. 93000 141661. 38| 7. 85000 111988. 10
SUBGRADE, MODI FI ED | | [
0036 303- 03395 62.000 My | 164. 99000 10229. 38| 156. 05000 9675. 10
STONE, RIVERSIDE, 25 nm TO 75 mm | | [
0037 303-52308 7959.000 My | 15. 07000 119942. 13| 13. 84000 110152. 56
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0038 304- 06464 9159.000 nB8 | 36. 97000 338608. 23| 33. 48000 306643. 32
SUBBASE FOR PCCP | | |
0039 305- 05204 594.000 My | 56. 63000 33638. 22| 54. 23000 32212.62
HMVA FOR PATCHI NG | | [
0040 305-05206 32.000 My | 193. 85000 6203. 20| 133. 19000 4262. 08
W DENI NG W TH HVA [ | [
0041 402- 05468 1708.000 My | 41. 66000 71155. 28| 40. 35000 68917. 80
HVA BASE 25.0 mm MAI NLI NE | | [
0042 402-05473 1020.000 My | 43. 45000 44319. 00| 41. 65000 42483. 00
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0043 402- 05477 471.000 My | 55. 51000 26145. 21| 52. 95000 24939. 45
HVA SURFACE 9.5 nm NAI NLI NE | | [
0044 404- 05511 6267.000 nR | 1. 57000 9839. 19| 1. 48000 9275. 16|
SEAL COAT, 2 | | |
0045 406- 05520 3.600 My | 381. 17000 1372. 21| 360. 50000 1297. 80|
ASPHALT FOR TACK COAT [ | |
0046 407-04351 2386.000 n2 | 2. 73000 6513. 78| 2. 59000 6179. 74|
SEAL COAT, 5 | | |
0047 501- 03489 1422. 000 EACH 9. 00000 12798. 00| 10. 40000 14788. 80|
TIE BAR, RETROFI T | | [
0048 501-04771 LUWP| 4984. 35000 4984. 35| 4798. 72000 4798. 72|
CORI NG CONCRETE  PAVEMVENT | | [
0049 501- 05240 7542.000 m | 32. 79000 247302. 18| 24.91000 187871. 22|
CONTRACTI ON JO NT, D1 | | |
0050 501-05310 33.000 m | 369. 91000 12207. 03| 363. 08000 11981. 64|
TERM NAL JO NT | | |
0051 501- 06266 LUWP| 8168. 03000 8168. 03| 5491. 48000 5491. 48|

PROFI LOGRAPH, PCCP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 900 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-1136349 | (2) 35-1139301 |

| TSCHUOR, GALE COWVPANY, INC. |E & B PAVING |NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0052 501- 06323 12757.000 n2 | 46. 35000 591286. 95| 37. 58000 479408. 06|
QA PCCP, 300 nm | | |
0053 501- 06325 35749.000 n2 | 50.97000  1822126. 53] 39.70000  1419235. 30
QA PCCP, 350 nm | | [
0054 502- 06331 44.000 n2 | 39. 47000 1736. 68 39. 70000 1746. 80|
PCCP, 350 mm | | |
0055 502- 06627 1151.000 n2 | 33. 70000 38788. 70)| 37. 46000 43116. 46|
PCCP, 150nm | | |
0056 506- 06333 16.400 n2 | 182. 41000 2991. 52 113. 30000 1858. 12|
PCCP PATCHI NG, FULL DEPTH | | |
0057 601- 01522 3.000 EACH 1361. 34000 4084. 02| 1328. 70000 3986. 10|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0058 601- 03464 7.000 EACH 43. 56000 304. 92| 46. 35000 324. 45|
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON [ | |
0059 601- 04746 1.000 EACH 9801. 63000 9801. 63| 6798. 00000 6798. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0060 601- 06228 1.000 EACH  62730. 46000 62730.46|  57886. 00000 57886. 00|
| MPACT ATTENUATOR, CR W, TL-3, 110 | | |
km' h I I I
0061 601- 06246 2.000 EACH  35503. 70000 71007.40|  33475. 00000 66950. 00|
| MPACT ATTENUATOR, R2, WL, TL-3, 110 | | |
km' h I I I
0062 601- 06454 1.000 EACH  14157.92000 14157.92|  12875. 00000 12875. 00|

| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, WL, 110 knih |

GUARDRAI L, W BEAM DOUBLE FACED, 1.905 |
m SPACI NG |

I
0063 601- 94689 10. 000 EACH| 3593. 93000 35939. 30| 3285. 70000 32857. 00|
GUARDRAI L END TREATMENT, CS | | [
0064 601- 94690 1.000 EACH| 3593. 93000 3593. 93| 3285. 70000 3285. 70|
GUARDRAI L END TREATMENT, MS | | |
0065 601- 97774 1.000 EACH| 2395. 96000 2395. 96| 2358. 70000 2358. 70|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0066 601- 97803 1.000 EACH| 2395. 96000 2395. 96| 2358. 70000 2358. 70|
GUARDRAI L END TREATMENT, MS, SPARE | | [
PARTS PACKAGE | | |
0067 601- 99105 865.000 m | 35. 94000 31088. 10| 32.86000 28423. 90|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0068 601- 99108 80.000 m | 52. 28000 4182. 40| 53. 46000 4276. 80|

|

I



REI NFORCED CONCRETE BRI DGE APPROACH,
350 mMm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 900 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0069 601-99132 1.000 EACH 70. 79000 70. 79| 195. 70000 195. 70|
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0070 602-01064 740.000 m | 93. 45000 69153. 00| 155. 03000 114722. 20|
BARRI ER, CONCRETE | | |
0071 602-02476 12.000 m | 345. 71000 4148. 52| 469. 68000 5636. 16|
BARRI ER, CONCRETE, MODI FI ED | | |
0072 602- 06639 240.000 m | 92. 49000 22197. 60| 67. 43000 16183. 20|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0073 602- 06646 3139.000 m | 77. 69000 243868. 91| 65. 74000 206357. 86|
TEMPORARY CONCRETE BARRI ER | | |
0074 602- 06729 158. 000 EACH 8. 17000 1290. 86| 7.67000 1211. 86|
BARRI ER DELI NEATCOR | | |
0075 603-04847 1.000 EACH 24612. 99000 24612. 99| 23278. 00000 23278. 00|
FENCE GATE , CANTILEVER SLIDE, 6.7 m | | [
0076 603-04847 1. 000 EACH 435. 63000 435. 63| 412. 00000 412. 00|
FENCE GATE , CHAIN LINK, 1820 nm X 1.2 nj | [
0077 603-04847 1. 000 EACH 871. 26000 871. 26| 824. 00000 824. 00|
FENCE GATE , CHAIN LINK, 1820 nm X 2.4 nj | [
0078 603- 06040 1594.000 m | 12. 91000 20578. 54| 12. 21000 19462. 74|
FENCE, FARM FIELD, 1190 nm | | |
0079 603-92636 1051.000 m | 32. 51000 34168. 01| 30. 75000 32318. 25|
FENCE, CHAIN LINK, 1830 nm | | |
0080 604- 06069 16.800 n2 | 34. 04000 571. 87| 74. 52000 1251. 94|
CURB RAMP, CONCRETE | | |
0081 604- 06070 338.000 n2 | 32. 37000 10941. 06| 30. 49000 10305. 62|
S| DEWALK, CONCRETE | | |
0082 605- 06090 831.000 m | 14. 92000 12398. 52| 26. 46000 21988. 26|
CURB, | NTEGRAL, CONCRETE | | [
0083 605- 06255 120.000 n2 | 77.47000 9296. 40| 65. 14000 7816. 80|
CENTER CURB, D, CONCRETE | | [
0084 605- 06275 182.000 n2 | 106. 81000 19439. 42| 77.00000 14014. 00|
CENTER CURB, D, CONCRETE, MODI FI ED | | [
0085 607-06370 169.000 m | 149. 99000 25348. 31| 118. 60000 20043. 40|
PAVED SIDE DI TCH, H | | [
0086 610- 05527 514.000 My | 122. 79000 63114. 06| 118. 83000 61078. 62|
HVA FOR APPROACHES | | [
0087 610- 06257 258.000 n2 | 60. 86000 15701. 88| 72. 10000 18601. 80|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0088 610- 06262 97.000 n2 | 67. 38000 6535. 86| 66. 95000 6494. 15|
|
I



SODDI NG

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 900 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10998453. 34 ROUTE : 1-70
CALL ORDER : 900 CONTRACT 1D : R -24075-C COUNTIES : V1 GO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1136349 | (2) 35-1139301 |
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0089 611- 06497 3.000 EACH| 201. 48000 604. 44| 149. 35000 448. 05|
MAl LBOX ASSEMBLY, S| NGLE | | |
0090 615- 03866 1.000 EACH 272. 27000 272. 27| 128. 75000 128. 75|
M LE MARKER | | |
0091 615- 06490 9.000 EACH| 114. 35000 1029. 15| 159. 65000 1436. 85|
Rl GHT OF WAY MARKER | | |
0092 615- 06505 7.000 EACH| 353. 95000 2477. 65| 458. 35000 3208. 45|
MONUMENT, B | | |
0093 615- 06510 2.000 EACH 375. 73000 751. 46| 365. 65000 731. 30|
MONUMENT, C | | |
0094 616- 02320 2495.000 n2 | 2. 78000 6936. 10| 1. 24000 3093. 80|
GEOTEXTI LES | | |
0095 616- 05688 959.000 My | 32. 57000 31234. 63| 22. 66000 21730. 94|
Rl PRAP, CLASS 1 | | |
0096 616- 06405 718.000 My | 29. 89000 21461. 02| 22. 66000 16269. 88|
Rl PRAP, REVETMENT | | |
0097 616- 51367 140.000 n2 | 47. 18000 6605. 20| 123. 60000 17304. 00|
SLOPEWALL, CONCRETE, 100 nm | | |
0098 617- 05280 115.000 m | 42. 82000 4924. 30| 40. 62000 4671. 30|
EXPANSI ON JO NT, PREFORVED, LQOAD | | |
TRANSFER, 25 mm | | |
0099 619- 02311 3.000 EACH 187. 70000 563. 10| 386. 25000 1158. 75|
CLEANOUT W TH PLUG, PVC, 200 nm | | |
0100 621- 01004 5.000 EACH 680. 67000 3403. 35| 643. 75000 3218. 75|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0101 621- 02363 6400. 000 n2 | 0. 34000 2176. 00| 0. 32000 2048. 00|
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0102 621- 06545 3.350 My | 585. 92000 1962. 83| 554. 14000 1856. 37|
FERTI LI ZER | | [
0103 621- 06548 2.200 kg | 47. 92000 105. 42| 45. 32000 99. 70|
SEED M XTURE, CV | | |
0104 621- 06553 309.500 kg | 7. 93000 2454. 34| 7. 50000 2321. 25|
SEED M XTURE, R | | |
0105 621- 06554 164.000 kg | 15. 85000 2599. 40| 14. 99000 2458. 36|
SEED M XTURE, U | | |
0106 621- 06559 500.000 n2 | 0. 40000 200. 00| 0. 38000 190. 00|
MULCHED SEEDI NG R | | |
0107 621- 06565 16.550 My | 450. 33000 7452. 96| 425. 91000 7048. 81|
MULCHI NG MATERI AL | | |
0108 621- 06574 1645.000 n2 | 3. 92000 6448. 40| 3. 71000 6102. 95|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 900 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-1136349 | (2) 35-1139301 |
| TSCHUOR, GALE COWVPANY, INC. |E & B PAVING |NC. |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0109 621- 06575 400.000 n2 | 3. 92000 1568. 00| 3. 71000 1484. 00|
SODDI NG NURSERY | | |
0110 621-98038 27.000 18 | 77. 32000 2087. 64| 73. 13000 1974. 51]
MULCH, HARDWOOD SHREDDED BARK | | |
0111 622- 05609 24.000 EACH 93. 66000 2247. 84 88. 58000 2125. 92

PLANT, BROADLEAF EVERGREEN, CONE, BROAD | | |
UPRI GHT, OVER 450 TO 600 mm | [ |
0112 622- 05610 5.000 EACH 123. 06000 615. 30| 116. 39000 581. 95|
PLANT, BROADLEAF EVERGREEN, CONE, BROAD | | |
UPRI GHT, OVER 600 TO 900 mm | | |
0113 622- 05615 8.000 EACH 95. 84000 766. 72| 90. 64000 725. 12|
PLANT, BROADLEAF EVERGREEN, GLOBE, | | |
DWARF, OVER 375 TO 450 nm [ [ |
0114 622- 05627 18.000 EACH 267. 91000 4822. 38 253. 38000 4560. 84
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 2400 mm | [ |
0115 622- 05633 14.000 EACH 63. 71000 891. 94 60. 26000 843. 64
PLANT, CONIl FEROUS EVERGREEN, PROSTRATE, |
BROAD SPREADI NG SEM SPREADI NG, 450 nm |

I

I I

OR UNDER [ | |
0116 622- 05638 16.000 EACH 46. 56000 744. 96| 44. 03000 704. 48
PLANT, DECI DUOUS SHRUB, 450 nm OR UNDER | | |
0117 622- 05640 26.000 EACH 80. 32000 2088. 32| 75. 96000 1974. 96|
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
mm I I I
0118 622- 05641 19.000 EACH 140. 49000 2669. 31| 132. 87000 2524. 53]
PLANT, DECI DUOUS SHRUB, OVER 900 TO | | |
1200 mm [ [ |
0119 701-51190 24.000 m | 99. 83000 2395. 92| 618. 00000 14832. 00|
PILE, STEEL H, HP 250 X 62 | | |
0120 702-51005 26.800 nB8 | 707. 90000 18971. 72| 1133. 00000 30364. 40|
CONCRETE, A, SUBSTRUCTURE | | |
0121 702-51015 8.800 n8 | 577. 21000 5079. 45| 618. 00000 5438. 40)|
CONCRETE, B, FOOTI NGS | | |
0122 702-51863 609. 000 EACH| 11. 44000 6966. 96| 15. 45000 9409. 05|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0123 703- 51030 10021. 000 kg | 1. 42000 14229. 82| 2. 06000 20643. 26|
REI NFORCI NG STEEL | | |
0124 703-51032 14333.000 kg | 1. 47000 21069. 51| 2. 06000 29525. 98|
REI NFORCI NG STEEL, EPOXY COATED | | |
0125 703- 97936 130.000 EACH 13. 45000 1748. 50| 12. 36000 1606. 80|
|

THREADED Tl E BAR ASSEMBLY, EPOXY COATED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 900 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0126 704-51002 41.100 nB8 | 500. 97000 20589. 87| 1545. 00000 63499. 50|
CONCRETE, C, SUPERSTRUCTURE | | |
0127 706- 05732 3.000 EACH 1524. 70000 4574. 10| 1167. 33000 3501. 99|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0128 706- 05732 2.000 EACH 1524. 70000 3049. 40| 1030. 00000 2060. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
, MODI FI ED [ [ |
0129 706-51020 26.900 n8 | 500. 97000 13476. 09| 574. 35000 15450. 02|
CONCRETE, C, RAILING | | |
0130 707-51045 LUWP| 38117. 47000 38117. 47| 41200. 00000 41200. 00|
CONCRETE STRUCTURAL MEMBERS , CB, 550mm | | [
X 600nm [ [ |
0131 707-99085 1.000 EACH 1390. 45000 1390. 45| 3605. 00000 3605. 00|
FLAG POLE | | |
0132 709-51821 LUWVP| 7383. 90000 7383. 90| 6983. 40000 6983. 40|
SURFACE SEAL | | [
0133 710-51870 20.000 n2 | 626. 22000 12524. 40| 206. 00000 4120. 00|
REPQO NTI NG MASONRY | N STRUCTURES | | |
0134 711-90932 144.000 m | 20. 15000 2901. 60| 19. 06000 2744. 64|
EDG NG, STEEL | | [
0135 715- 02906 192.000 m | 57. 56000 11051. 52| 53. 56000 10283. 52|
WATER LINE, 100 nm, PVC [ [ [
0136 715- 02906 9.000 m | 92. 86000 835. 74| 67. 98000 611. 82|
WATER LINE, 100 mm, PVC, WTH GRANULAR | | |
BACKFI LL | | |
0137 715-05019 12.500 m | 218. 08000 2726. 00| 190. 55000 2381. 88|
PIPE, TYPE 1, O RCULAR 900 mm [ [ |
0138 715-05024 338.000 m | 182. 51000 61688. 38| 188. 49000 63709. 62|
PIPE, TYPE 2, O RCULAR 900 mm [ [ [
0139 715-05048 5026.000 m | 8. 44000 42419. 44| 5. 15000 25883. 90|
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0140 715-05049 735.000 m | 11. 98000 8805. 30| 7.21000 5299. 35|
PIPE, TYPE 4, O RCULAR 200 mm [ [ |
0141 715-05118 23.000 m | 52. 88000 1216. 24| 71. 07000 1634. 61|
PIPE, TYPE 1, O RCULAR 300 mm [ [ |
0142 715-05119 11.000 m | 61. 81000 679. 91| 82. 40000 906. 40|
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0143 715-05123 38.500 m | 117. 81000 4535. 69| 113. 30000 4362. 05|
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0144 715-05149 7.500 m | 52. 90000 396. 75| 72. 10000 540. 75|
PIPE, TYPE 2, O RCULAR 300 nm [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 900 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-1136349 | (2) 35-1139301 |
| TSCHUOR, GALE COWVPANY, INC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

Pl PE EXTENSI ON, C RCULAR, 900 mm, | |
REl NFORCED CONCRETE | |
0153 715- 05914 50.000 m | 164. 89000 8244. 50| 113. 30000 5665. 00|
PI PE, PVC, 450 nm, SDR 26, WTH | | |
GASKETED JO NTS [ | |
0154 715- 06533 49.000 m | 235. 67000 11547. 83 130. 81000 6409. 69|
PI PE, PVC, 600 nm, SDR 26, WTH | | |
GASKETED JO NTS [ | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0145 715-05151 660.500 m | 61. 83000 40838. 71| 80. 34000 53064. 57|
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0146 715-05152 132.000 m | 79. 79000 10532. 28| 90. 13000 11897. 16|
PIPE, TYPE 2, CIROULAR 450 nm [ [ [
0147 715- 05154 25.500 m | 116. 73000 2976. 62 113. 30000 2889. 15|
PIPE, TYPE 2, CIRCULAR 600 nm [ [ [
0148 715- 05156 87.000 m | 147. 44000 12827. 28| 141. 63000 12321. 81|
PIPE, TYPE 2, CIROULAR 750 nm [ [ [
0149 715-05168 20.000 m | 52. 89000 1057. 80| 71. 07000 1421. 40|
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |
0150 715-05169 12.000 m | 61. 82000 741. 84 81. 37000 976. 44
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0151 715- 05426 98.000 m | 306. 56000 30042. 88| 262. 65000 25739. 70|
PI PE, SLOTTED DRAIN, 750 mm | | |
0152 715- 05757 12.500 m | 218. 08000 2726. 00 190. 55000 2381. 88|
I
|

0155 715- 44240 40.600 n8 | 435. 63000 17686. 58] 646. 11000 26232. 07
CONCRETE, A, STRUCTURES | | |
0156 715- 46000 7.000 EACH 167. 30000 1171. 10| 270. 89000 1896. 23|
Pl PE END SECTION, 300 mm | | |
0157 715- 46005 11.000 EACH| 179. 58000 1975. 38| 300. 76000 3308. 36
Pl PE END SECTION, 375 mm | | |
0158 715- 46020 6.000 EACH 290. 01000 1740. 06| 399. 64000 2397. 84|
Pl PE END SECTION, 600 mm | | |
0159 715- 46040 3.000 EACH 775. 68000 2327. 04 702. 46000 2107. 38|
Pl PE END SECTION, 900 mm | | |
0160 715-91361 201.000 m | 40. 92000 8224. 92| 20. 60000 4140. 60|
PIPE, PVC, 150 mm | | |
0161 715- 92537 200.000 m | 47. 91000 9582. 00| 22. 66000 4532. 00|
PI PE, PVC, 200 mm | | |
0162 715-93911 201.000 m | 24. 04000 4832. 04| 74. 16000 14906. 16|
WATER MAIN, 100 nm, REMOVE | | |
0163 715- 96960 11.000 m | 146. 58000 1612. 38| 108. 15000 1189. 65

PIPE, PVC, 375 nm, SDR 26, WTH | | |
GASKETED JO NTS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 900 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0164 715-97701 LUWP| 56585. 99000 56585. 99| 85902. 00000 85902. 00
SANI TARY SEWAGE TREATMENT PLANT | |
0165 718-04880 9.000 EACH 707. 90000 6371. 10| 412. 00000 3708. 00
OUTLET PROTECTOR, A | | [
0166 718-04881 16. 000 EACH 206. 92000 3310. 72| 226. 60000 3625. 60
OUTLET PROTECTOR, B | | [
0167 718-52610 1166.000 n8 | 33. 22000 38734. 52| 26. 78000 31225. 48
AGGREGATE FOR UNDERDRAI NS | | [
0168 718-99153 17912.000 n2 | 1. 63000 29196. 56| 1. 03000 18449. 36
GEOTEXTI LES FOR UNDERDRAI N | | [
0169 720- 45030 1.000 EACH 821. 94000 821. 94| 993. 95000 993. 95
I NLET, E7 | | |
0170 720- 45041 12.000 EACH 2398. 79000 28785. 48| 2482. 30000 29787. 60|
I NLET, H5 | | |
0171 720- 45045 4.000 EACH 1080. 24000 4320. 96| 1452. 30000 5809. 20
| NLET, J10 | | [
0172 720- 45055 1.000 EACH 1080. 45000 1080. 45| 1452. 30000 1452. 30
| NLET, MLO | | [
0173 720- 45075 2.000 EACH 1104. 65000 2209. 30| 1534. 70000 3069. 40
| NLET, R13 | | [
0174 720-45141 1.000 EACH 2431. 56000 2431. 56| 2482. 30000 2482. 30
I NLET, H5, MODIFI ED | | [
0175 720- 45265 2.000 EACH 346. 67000 693. 34| 854. 90000 1709. 80
PI PE CATCH BASIN, 375 mm | | [
0176 720- 45275 2.000 EACH 527. 76000 1055. 52| 1102. 10000 2204. 20
PI PE CATCH BASIN, 600 mm | | |
0177 720-45410 3.000 EACH 1237. 69000 3713. 07| 1431. 70000 4295. 10
MANHOLE, C4 | | |
0178 720- 45510 2.000 EACH 1303. 43000 2606. 86| 1545. 00000 3090. 00
MANHOLE, C4, MODIFIED , SANI TARY | | [
0179 720-92409 1.000 EACH 1794. 36000 1794. 36| 1951. 85000 1951. 85
MANHOLE, J2, MODI FI ED | | |
0180 720-92557 3.000 EACH 1052. 29000 3156. 87| 1539. 85000 4619. 55
I NLET, M3 | | |
0181 720-94612 1.000 EACH 3153. 54000 3153. 54| 2389. 60000 2389. 60
MANHOLE, K4 | | |
0182 720-95409 1.000 EACH 1969. 15000 1969. 15| 1905. 50000 1905. 50
MANHOLE, J4, MODIFI ED | | |
0183 720-95422 3.000 EACH 1946. 66000 5839. 98| 1905. 50000 5716. 50
MANHOLE, J4 | | |
0184 720-98174 1.000 EACH 1630. 13000 1630. 13| 1879. 75000 1879. 75

I NLET, B15



WATER MAIN VAULT WTH Al R RELEASE VALVE, |

RESET

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0185 722-01061 610.000 n2 | 41. 40000 25254. 00| 61. 80000 37698. 00
BRI DGE DECK OVERLAY, M CROCSI LI CA | |
0186 722-04831 LUWP| 23872. 43000 23872. 43| 24720. 00000 24720. 00
POSTRI TE CONCRETE, CORRCSI ON PROTECTI ON | | |
SYSTEM | | |
0187 722-51401 15.000 n2 | 134. 17000 2012. 55| 206. 00000 3090. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0188 722-96912 14.000 nB8 | 132. 00000 1848. 00| 132. 00000 1848. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL, | | |
M CROSI LI CA [ [ [
0189 722-97116 25.000 n2 | 65. 34000 1633. 50| 412. 00000 10300. 00
BRI DGE DECK OVERLAY PATCH NG [ | [
0190 724-03276 60.300 m | 285. 34000 17206. 00| 103. 00000 6210. 90
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0191 730-03475 1.000 EACH 180. 67000 180. 67| 381. 10000 381. 10
SAFETY METAL END SECTION, 4:1, 375 mm | |
0192 730-97692 1.000 EACH 3825. 49000 3825. 49| 4150. 90000 4150. 90
GRATED BOX END SECTION, |, 4:1, 900 nm | | |
0193 731-06223 219.000 n2 | 943. 72000 206674. 68| 1078. 41000 236171.79
SO L NAI LED WALL | | [
0194 732-03070 LUVP| 3893. 07000 3893. 07| 6283. 00000 6283. 00
OUTLET STRUCTURE , BASIN | | [
0195 732-04837 14.000 EACH 99. 49000 1392. 86| 257. 50000 3605. 00
PLUG , DRAIN | | |
0196 732- 04964 220.000 m | 26. 65000 5863. 00| 61. 80000 13596. 00
WATER MAIN , 100mm LOWER | | |
0197 732-06651 38.000 m | 26. 34000 1000. 92| 49. 44000 1878. 72|
WATER LINE, 50 mm, HDPE | | [
0198 732-06651 14.000 m | 33. 59000 470. 26| 57. 68000 807. 52|
WATER LINE, 50 nm, W TH GRANULAR | | |
BACKFI LL | [ |
0199 732- 06653 3.000 m | 76. 23000 228. 69| 37. 16000 111. 48|
VELL CASI NG ADJUSTMENT | | |
0200 732- 06653 3.000 m | 43. 56000 130. 68| 50. 68000 152. 04|
VELL DEPTH ADJUSTNMENT | | [
0201 732- 06653 3.000 m | 136. 13000 408. 39| 219. 60000 658. 80|
VELL SCREENI NG ADJUSTNMENT | | [
0202 732- 06655 1.000 EACH 2613. 77000 2613. 77| 731. 30000 731. 30
ADAPTER , Pl TLESS | | |
0203 732- 06656 1.000 EACH 1536. 90000 1536. 90| 1236. 00000 1236. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/19/00
PAGE : 900 -12

ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0204 801-01093 2.000 EACH 1905. 87000 3811. 74| 772.50000 1545. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0205 801- 04308 5.000 EACH 653. 44000 3267. 20| 463. 50000 2317. 50|
ROAD CLOSURE SI GN ASSEMBLY | |
0206 801- 06203 3290.000 m | 1. 86000 6119. 40| 0. 41000 1348. 90|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0207 801- 06207 5891.000 m | 1. 17000 6892. 47| 2. 99000 17614. 09|
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
100 mm | | |
0208 801- 06606 8.000 EACH 185. 14000 1481. 12| 143. 17000 1145. 36
BARRI CADE, |11B | | [
0209 801- 06625 10. 000 EACH 103. 46000 1034. 60| 81. 37000 813.70
DETOUR ROUTE MARKER ASSEMBLY [ | [
0210 801- 06640 45. 000 EACH 156. 34000 7035. 30| 195. 70000 8806. 50
CONSTRUCTI ON SI GN, A | | [
0211 801- 06645 16. 000 EACH 43. 56000 696. 96| 30. 90000 494. 40
CONSTRUCTI ON SI G\, B | | [
0212 801-06710 264.000 DAY | 14. 85000 3920. 40| 12. 36000 3263. 04
FLASHI NG ARROW SI GN | |
0213 801-06775 LUWP| 26343. 03000 26343. 03] 86343. 19000 86343. 19
MAI NTAI NI NG TRAFFI C | |
0214 801-09133 1.000 EACH 16336. 06000 16336. 06| 7725. 00000 7725. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0215 801-97643 260.000 m | 15. 25000 3965. 00| 12. 10000 3146. 00
TEMPORARY BUZZ STRI PS | | |
0216 802- 02293 56.200 n8 | 598. 99000 33663. 24| 805. 34000 45260. 11|
CONCRETE, SI GN FOUNDATI ON | | [
0217 802-02475 1. 000 EACH 490. 08000 490. 08| 395. 70000 395. 70|
SIGN, PANEL, REMOVE AND RELOCATE | | |
0218 802- 02489 273.200 m | 18. 51000 5056. 93| 27. 03000 7384. 60|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [
0219 802- 02849 1. 000 EACH 130. 69000 130. 69| 246. 58000 246. 58|
S| GN BRACKET, TOP OF WALL MOUNTED | | [
0220 802- 76010 10.030 n2 | 141. 58000 1420. 05] 113. 14000 1134. 79|
SI GN, PANEL, ENCLOSED LENS W TH LEGEND | | |
0221 802- 76015 190.050 n2 | 185. 14000 35185. 86| 144. 58000 27477. 43
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0222 802- 76025 7.440 n2 | 130. 69000 972. 33 194. 51000 1447. 15|

SI G\, SHEET, ENCAPSULATED LENS W TH

LEGEND, 2.03 nm THI CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/19/00
PAGE : 900 -13

ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0223 802- 76035 55.860 n2 | 132. 87000 7422. 12| 119. 84000 6694. 26|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0224 802- 76045 1.980 n2 | 174. 25000 345. 01| 141. 86000 280. 88|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | [ [
0225 802- 76065 14.000 m | 6. 43000 90. 02| 15. 05000 210. 70|
SI GN POST, B | | [
0226 802- 76095 1548. 140 kg | 5. 55000 8592. 18| 5. 69000 8808. 92|
STRUCTURAL STEEL, BREAKAWAY | | [
0227 802-90623 1.000 EACH 81. 68000 81. 68| 229. 59000 229. 59|
Sl GN BRACKET FOR STREET NAME [ | [
0228 802- 96315 LUWP| 15922. 21000 15922. 21| 9963. 60000 9963. 60|
SI G\, FIBER OPTIC, OPEN AND CLOSED | | |
0229 803-02310 2320.000 kg | 2. 18000 5057. 60| 1.91000 4431. 20|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0230 803-76110 2.000 EACH 32672. 12000 65344, 24| 27257. 30000 54514. 60|
SPAN OVERHEAD Sl GN STRUCTURE, BOX TRUSS | | |
0231 803- 76140 3.000 EACH 18296. 38000 54889. 14| 11309. 08000 33927. 24|
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0232 803-76170 30.440 m | 479. 19000 14586. 54| 404. 48000 12312. 37|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY (BOX TRUSS) [ [ [
0233 803- 76175 13.950 m | 522. 75000 7292. 36| 440. 85000 6149. 86|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | | |
0234 805- 02689 72.000 m | 14. 70000 1058. 40| 13. 02000 937. 44|
WRE, NO 8 COPPER, |N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |
0235 805- 06592 76.000 m | 35. 94000 2731. 44| 49. 59000 3768. 84|
CONDUI T, STEEL, GALVANI ZED, 50nmm | | [
0236 805- 86820 16. 000 EACH 566. 32000 9061. 12| 649. 59000 10393. 44|
CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | | |
nm X 760 mm X 2450 nm | | |
0237 805-86838 320.000 m | 2. 50000 800. 00| 15. 74000 5036. 80|
WRE, NO. 4 COPPER IN CONDUI T, 1C | | [
0238 805- 86889 560.000 m | 1. 09000 610. 40| 1. 51000 845. 60|
POLE CI RCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | |
0239 805- 86920 59. 000 EACH 16. 34000 964. 06 12. 05000 710. 95|

MULTI PLE COVPRESSI ON FI TTI NG NOT |
WATERPROOFED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-1136349 | (2) 35-1139301 |
| TSCHUOR, GALE COWVPANY, INC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0240 805- 86930 25.000 EACH 16. 34000 408. 50| 7. 47000 186. 75|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0241 805- 86935 20.000 EACH 38. 12000 762. 40| 18. 56000 371. 20|
I NSULATI NG LI NK, WATERPROOFED | | |
0242 805- 86955 22.000 EACH 54. 45000 1197. 90| 197. 94000 4354. 68|
CABLE DUCT MARKER | | |
0243 805- 98335 2300.000 m | 15. 25000 35075. 00| 16. 64000 38272. 00|

WRE, NO. 4 COPPER I N PLASTIC DUCT, IN |
TRENCH, 4 1/C |

I
I
0244 805- 98336 125.000 m | 15. 25000 1906. 25]| 16. 64000 2080. 00|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |
0245 807- 02603 1.000 EACH 942. 05000 942. 05| 1091. 65000 1091. 65|
LI GHT STANDARD, RELOCATE | | |
0246 807- 04309 1.000 EACH 3114. 74000 3114. 74| 2067. 55000 2067. 55|
PORTABLE TOMER LI GHTI NG DRI VE SYSTEM | | |
0247 807- 04651 1183.000 m | 14. 70000 17390. 10| 13. 02000 15402. 66
WRE , NO 8 CU. IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | [ |
0248 807- 06652 205.000 m | 84. 95000 17414. 75| 36. 05000 7390. 25|
ELECTRI C SERVI CE LI NE | | |
0249 807- 06652 220.000 m | 33. 76000 7427. 20| 41. 20000 9064. 00|
ELECTRI C SERVI CE LI NE , LOWER | | |
0250 807- 06652 205.000 m | 6. 53000 1338. 65| 2. 06000 422. 30|
ELECTRI C SERVI CE LINE , REMOVE | | |
0251 807- 78590 6.000 EACH 544. 54000 3267. 24| 490. 18000 2941. 08|
HANDHOL E | | |
0252 807- 78590 1.000 EACH 969. 27000 969. 27| 490. 18000 490. 18]
HANDHOLE , ELECTRI C | | |
0253 807- 78590 3.000 EACH 413. 85000 1241. 55| 189. 93000 569. 79|
HANDHOLE , ELECTRIC, RESET | | |
0254 807- 82004 1.000 EACH 707. 90000 707. 90| 1211. 27000 1211. 27|
SIGN CIRCUI T | NSTALLATI ON, BOX TRUSS, 5 | | |
LUM NAI RES [ | |
0255 807- 82007 1.000 EACH 816. 80000 816. 80| 1228. 26000 1228. 26|
SIGN G RCUI T | NSTALLATI ON, BOX TRUSS, 8 | | |
LUM NAI RES [ | |
0256 807- 82016 2.000 EACH 381. 17000 762. 34 598. 27000 1196. 54|

SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |
0257 807- 82017 1.000 EACH 392. 07000 392. 07| 607. 33000 607. 33
SI GN CIRCUI T | NSTALLATI ON, CANTI LEVER, | | |
3 LUM NAI RES [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 900 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-1136349 | (2) 35-1139301 |
| TSCHUOR, GALE COWVPANY, INC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0258 807- 82400 4.000 EACH  17882.54000 71530.16|  15814. 00000 63256. 00|

LI GHT POLE, H GH MAST, 38 mE MH. | | |
0259 807- 84752 12.000 EACH 1470. 25000 17643. 00| 1024. 95000 12299. 40|

LIGHT POLE, 12.2 mME MH, 3.1 mMST | | |
ARM TRANSFORMER BASE | | |
0260 807- 84814 3.000 EACH 1633. 61000 4900. 83| 1151. 85000 3455, 55|
LIGHT POLE, 12.8 mE.MH, 4.6 m MAST | | |
ARM TRANSFORVER BASE | | |
0261 807- 86620 15.000 EACH, 277.71000 4165. 65| 226. 42000 3396. 30|
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |
0262 807- 86665 22.000 EACH 707. 90000 15573. 80| 511. 91000 11262. 02|
LUM NAI RE, H GH MAST, 1000 WATT, HIGH | | |

| I

80| 328. 39000 6567. 80|

| |

04 6338. 00000 25352. 00|

| I

1220 nm DIA. X 6100 nm | | |
0265 807- 86910 18.000 EACH, 38. 12000 686. 16| 32. 16000 578. 88

PRESSURE SCDI UM [

0263 807- 86800 20. 000 EACH 419. 29000 8385.
LUM NAI RE, SIGN, MERCURY VAPCR W TH
GLARE SHI ELD AND VANDAL SHI ELD, 250 WATT]|

0264 807-86830 4.000 EACH 5205. 76000 20823.
CONCRETE FOUNDATI ON W TH GROUNDI NG [

CONNECTOR KI T, UNFUSED | | |
0266 807- 86915 23.000 EACH 42. 47000 976. 81| 33. 29000 765. 67

CONNECTOR KI T, FUSED | | |
0267 807- 86950 23.000 EACH 27. 23000 626. 29| 56. 55000 1300. 65|

SI GN, UNDERPASS, AND ROADWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0268 807- 86955 10. 000 EACH 54. 45000 544. 50| 197. 94000 1979. 40|
CABLE DUCT NMARKER | | |
0269 808-03178 11. 000 EACH 157. 92000 1737. 12| 117. 42000 1291. 62|

PAVEMVENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, LANE ARRO\S | | |

0270 808- 04767 37.000 m | 7. 62000 281. 94| 6. 71000 248. 27|
LINE , PREFORMED PLASTIC, BROKEN, VM TE, | | |
200 nm | | |

0271 808- 06540 39.600 m | 11. 11000 439. 96| 12. 21000 483. 52|

TRANSVERSE MARKI NGS, PREFCRVED PLASTI C, | | |
CROSSWALK LINE, 300 mm | | |
0272 808- 06609 54.000 EACH 46. 72000 2522. 88 29. 56000 1596. 24
PAVEMENT MESSAGE MARKI NG , EPOXY, SOLID, | | |
VA TE, NUMBER, 600mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/19/00
PAGE : 900 -16

ENG NEER S ESTI MATE: $ 10998453. 34 RQUTE : 1-70
CALL ORDER : 900 CONTRACT ID : R -24075-C COUNTIES : VI QO
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1136349 | (2) 35-1139301 [
| TSCHUOR, GALE COMPANY, INC. |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0273 808-06713 10282.000 m | 0. 17000 1747. 94| 0. 22000 2262. 04|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0274 808-06714 2254.000 m | 0. 17000 383. 18| 0. 22000 495. 88|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0275 808-06716 3730.000 m | 0. 16000 596. 80| 0. 82000 3058. 60|
LI NE, REMOVE | | [
0276 808- 75052 690.000 m | 5. 55000 3829. 50| 5. 69000 3926. 10|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
150 mm | | |
0277 808- 75053 3766.000 m | 7.41000 27906. 06| 6. 71000 25269. 86|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
200 mMm | | |
0278 808- 75059 169.000 m | 4. 05000 684. 45| 3. 83000 647. 27|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
100 mm | | |
0279 808- 75061 76.000 m | 4. 63000 351. 88| 4. 80000 364. 80|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
125 mm | | |
0280 808- 75067 25.000 m | 22. 22000 555. 50| 22.62000 565. 50|
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
STOP LINE, 600 nm | |
0281 808- 75073 7.000 EACH 185. 14000 1295. 98| 150. 38000 1052. 66|
PAVEMENT MESSAGE MARKI NGS PREFCRVED | | [
PLASTI C, WORD ONLY | [ [
0282 808- 75510 65.000 m | 22.22000 1444. 30| 22.62000 1470. 30|
TRANSVERSE MARKI NGS, PREFORVED PLASTIC, | | |
SOLI D, WH TE, CROSSHATCH LI NE, 600 nm | | |
0283 808- 75996 6.000 EACH 54. 45000 326. 70| 15. 45000 92. 70|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0284 808- 75998 6. 000 EACH 185. 14000 1110. 84| 128. 75000 772.50]|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0285 808-91662 105.000 m | 11. 11000 1166. 55| 12. 21000 1282. 05|
TRANSVERSE MARKI NGS, PREFORVED PLASTIC, | | |
SOLI D, WH TE, CRCSSHATCH LI NE, 300 nm | | |
SECTI ON TOTALS | $ 11, 070, 363. 41| $ 11, 944, 003. 05|
------------------------------------------ ey
CONTRACT TOTALS [ $ 11,070, 363. 41| $ 11, 944, 003. 05|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 904 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 601, 453. 48 ROUTE : 231
CALL ORDER . 904 CONTRACT ID : R -24733-C COUNTI ES : MARTI N
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 09/30/00 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 9951020

SET- AS| DE :
VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D

1 35-1009310
2  35-1616373

DEl G BROTHERS LUMVBER & CONSTR
OXLEY, SAM & COVPANY

$ 562, 712. 00
$ 663, 161. 88

100. 0000%
117. 8510%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001

0001 105-06790

FI ELD OFFI CE, 27.9 n?
0002 105-06845

CONSTRUCTI ON ENG NEERI NG
0003 110-01001

MOBI LI ZATI ON AND DEMCBI LI ZATI ON

10. 000

0004 202-02250 2.000
TREE, 250 nm REMOVE

0005 202-02255 5. 000
TREE, 460 nm REMOVE

0006 202-02260 6. 000
TREE, 760 nm REMOVE

0007 202-02265 3. 000
TREE, 1220 nm REMOVE

0008 202-03875 3. 000
CONCRETE STEPS, REMOVE

0009 202-52710 418. 000
S| DEWALK, CONCRETE, REMOVE

0010 202-94425 67.000
APRON, REMOVE

0011 202-96035 19. 000
CONCRETE WALL, REMOVE

0012 203- 02000 92. 000
EXCAVATI ON, COVMON

0013 211-02050 421. 000
B BORROW

0014 303-52308 272.000

COVPACTED AGGREGATE FCR BASE, .O, 53
0015 303-98541 308. 000

| (1) 35-1009310

| (2) 35-1616373

| DEI G BROTHERS LUMBER & CONST| OXLEY, SAM & COVPANY |

I
MOS |
I
LUMP)

LUNPI
EACHI
EAGI
ENJI

I
EACH

3 & 3 3 R

M

COVPACTED AGGREGATE FOR DRI VES, 0, 53

I
AMOUNT|

ENHANCEMVENT, DOANTOM LOOGOOTEE

UN'T PRI CE
500. 00000 5000. OOI|
16000. 00000 16000. OOI
28000. 00000 28000. OO|I
250. 00000 500. OO|I
565. 00000 2825. OOI
845. 00000 5070. OOI
3115. 00000 9345. OOI
410. 00000 1230. 00|I
14. 00000 5852. OOI
19. 00000 1273. OO|I
38. 00000 722. OO|I
21. 00000 1932. 00|I
22. 00000 9262. 00|I
16. 40000 4460. 80|I
16. 40000 5051. 20|I

|
AMOUNT

UNIT PRI CE
1455. 61000 14556.1&
20487. 12000 20487. 12
33100. 00000 33100.00I
925. 33000 1850. 66
1527. 46000 7637. 30
1912. 18000 11473.08
2112. 07000 6336. 21
110. 00000 330. 00
5. 50000 2299. 00

6. 00000 402. 00
125. 00000 2375. 00
37. 00000 3404. 00
33. 30000 14019. 30
42. 36000 11521. 92
39. 70000 12227. 60

UNIT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 904 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 601, 453. 48 ROUTE : 231
CALL ORDER . 904 CONTRACT ID : R -24733-C COUNTI ES : MARTI N
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-1616373 [

| DEl G BROTHERS LUVBER & CONST| OXLEY, SAM & COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 402- 05468 232.000 My | 75. 00000 17400. 00| 71. 23000 16525. 36
HVA BASE 25.0 mm MAI NLI NE | | [
0017 402- 05477 23.200 My | 128. 00000 2969. 60| 181. 75000 4216. 60|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 604- 06069 0.420 n2 | 165. 00000 69. 30| 793. 58000 333. 30
CURB RAMP, CONCRETE | | |
0019 604- 91531 1183.000 n2 | 42. 00000 49686. 00| 48. 00000 56784. 00|
SI DEWALK, CONCRETE, 100 mm | | |
0020 605- 05523 9.000 m | 20. 00000 180. 00| 37. 80000 340. 20|
CURB, HMA | | |
0021 605- 06140 701.000 m | 59. 00000 41359. 00| 59. 04000 41387. 04|
CURB AND GUTTER CONCRETE | | [
0022 607- 06360 11.000 m | 210. 00000 2310. 00| 200. 00000 2200. 00|
PAVED SIDE DI TCH, F | | |
0023 611- 03319 924.000 n2 | 56. 00000 51744. 00| 70. 00000 64680. 00|

CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
PLAIN, H GH EARLY STRANGTH, 150 nm | | |

0024 615- 97797 1.000 EACH| 3320. 00000 3320. 00| 5145. 63000 5145. 63|
PLAQUE, BRONZE | | |
0025 616- 90199 13.000 n2 | 46. 00000 598. 00| 59. 40000 772. 20|
R PRAP, HAND LAI D, 450 nm | | [
0026 621- 06560 326.000 n2 | 2. 75000 896. 50| 2. 10000 684. 60|
MULCHED SEEDI NG, U | | |
0027 621- 06570 34.000 n8 | 27.00000 918. 00| 87. 50000 2975. 00|
TOP SO L | | |
0028 621- 06574 270.000 n2 | 7. 50000 2025. 00| 7. 12000 1922. 40|
SODDI NG | | |
0029 715-05149 309.000 m | 108. 00000 33372. 00| 60. 98000 18842. 82
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0030 715- 05151 70.000 m | 115. 00000 8050. 00| 76. 15000 5330. 50
PIPE, TYPE 2, CIROULAR 375 nm [ [ [
0031 715- 05152 98.000 m | 129. 00000 12642. 00| 83. 51000 8183. 98|
PIPE, TYPE 2, CIRCULAR 450 nm [ [ |
0032 715- 05154 17.000 m | 158. 00000 2686. 00| 201. 04000 3417. 68|
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0033 715- 92821 2.000 EACH 740. 00000 1480. 00| 550. 00000 1100. 00|
RECONNECT PI PE TO | NLET | | |
0034 715- 95092 3.700 m | 178. 00000 658. 60| 600. 92000 2223. 40|
SLOTTED DRAIN, 300 nm, PIPE, TYPE 1 | | |
0035 720- 45045 13.000 EACH| 1310. 00000 17030. 00| 1391. 58000 18090. 54|

I NLET, J10 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 904 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 601, 453. 48 ROUTE : 231
CALL ORDER . 904 CONTRACT ID : R -24733-C COUNTI ES : MARTI N
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-1616373 [

| DEl G BROTHERS LUVBER & CONST| OXLEY, SAM & COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0036 720- 45075 4.000 EACH 1480. 00000 5920. 00| 2216. 00000 8864. 00
I NLET, R13 | | |
0037 720- 45080 2.000 EACH 1620. 00000 3240. 00| 3450. 00000 6900. 00
I NLET, S14 | | |
0038 720- 45400 9.000 EACH 1560. 00000 14040. 00| 1530. 00000 13770. 00
MANHOLE, A4 | | |
0039 801- 06640 40.000 EACH 135. 00000 5400. 00| 112. 00000 4480. 00
CONSTRUCTI ON SIGN, A | | |
0040 801- 06775 LUMP|  19000. 00000 19000. 00|  27943. 00000 27943. 00
MAI NTAI NI NG TRAFFI C | | |
0041 802- 04314 1.000 EACH 4755. 00000 4755. 00| 4334. 34000 4334, 34
SIGN', GROUND MOUNTED | | |
0042 807- 03968 850.000 m | 35. 00000 29750. 00| 17. 00000 14450. 00
CONDU T, PVC, 25 mm SCHEDULE 80, FOR | | |
ELECTRI C | [ |
0043 807- 04654 27.000 EACH| 4095. 00000 110565. 00| 5768. 00000 155736. 00
LI GHT POLE , DECORATI VE | |
0044 807- 06585 1.000 EACH  24125.00000 24125.00|  29510. 00000 29510. 00
CLOCK , STREET | |
SECTI ON TOTALS | $ 562, 712.00| $ 663, 161.88
------------------------------------------ o m o m et o e e et o e e e e m e e e o m e et e e e e e e e e e e o e meeaoao-n

CONTRACT TOTALS | $ 562, 712. 00| $ 663, 161. 88|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/19/00
PAGE : 908 -1

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 ROUTE : SR 3
CALL ORDER : 908 CONTRACT ID : R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 06/01/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 2372012
2372012
2372012
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 34-4272670 JOHNSON, S.E. COWPANI ES $ 6,255, 185.08 100. 0000%
2 35-1374866 PRI MO, | NC. $ 6,337,832.12 101. 3212%
| (1) 34- 4272670 | (2) 35-1374866 [
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ADDED TRAVEL LANES
I I |
0001 105- 01925 15.000 MOS | 1400. 00000 21000. 00| 1631. 34000 24470. 10|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 04655 15.000 MOS | 1000. 00000 15000. 00| 1400. 00000 21000. 00|
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | |
0003 105- 06845 LUMP|  75000. 00000 75000. 00|  63361. 12000 63361. 12|
CONSTRUCTI ON ENGI NEERI NG | | |
0004 108- 01614 LUMP|  10000. 00000 10000. 00| 7150. 00000 7150. 00|
PARTNERI NG OVERHEAD | | |
0005 110- 01001 LUMP|  302000. 00000 302000. 00| 319741. 53000 319741. 53|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  62000. 00000 62000. 00|  63948. 32000 63948. 32
CLEARI NG RI GHT OF WY | | |
0007 202- 02240 2838.000 n2 | 5. 75000 16318. 50| 7. 00000 19866. 00|
PAVEMENT, REMOVE | | |
0008 202- 02241 559.000 m | 8. 90000 4975. 10| 9. 50000 5310. 50]
GUARDRAI L, REMOVE | | |
0009 202- 02272 314.000 m | 9. 50000 2983. 00| 15. 00000 4710. 00|
PAVED S| DE DI TCH, REMOVE | | |
0010 202- 02278 375.000 m | 8. 00000 3000. 00| 15. 00000 5625. 00|
CURB, CONCRETE, REMOVE | | |
0011 202-51328 LUMP|  297000. 00000 297000. 00|  739956. 85000 739956. 85
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0012 202- 60821 6679.000 N2 | 3. 30000 22040. 70| 3. 22000 21506. 38|
SURFACE M LLI NG, Bl TUM NOUS | | |
0013 202- 60822 611.000 n2 | 3. 75000 2291. 25 5. 97000 3647. 67|

SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/19/00
PAGE : 908 -2

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1374866 [
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 202- 74040 4.000 EACH 600. 00000 2400. 00| 600. 00000 2400. 00
S| GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0015 202- 74045 48. 000 EACH 40. 00000 1920. 00| 40. 00000 1920. 00
S| GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0016 202- 74050 2.000 EACH 1400. 00000 2800. 00| 1400. 00000 2800. 00
SIGN, OVERHEAD, REMOVE [ | [
0017 202- 74055 1.000 EACH 4900. 00000 4900. 00| 4900. 00000 4900. 00
OVERHEAD SI GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |
0018 202- 74055 1.000 EACH 14850. 00000 14850. 00| 14850. 00000 14850. 00|
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE AND RELOCATE EXI STI NG BOX TRUSS | | |
0019 202- 78515 LUWP| 4000. 00000 4000. 00| 4000. 00000 4000. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0020 202-93974 1.000 EACH 3700. 00000 3700. 00| 3700. 00000 3700. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM REMOVE AND RELCCATE | | [
0021 202-95027 2.000 EACH 5. 00000 10. 00] 150. 00000 300. 00|
| MPACT ATTENUATOR, REMOVE | | [
0022 202-96151 LUWP| 800. 00000 800. 00| 800. 00000 800. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | [
0023 203- 02000 8266.000 nB8 | 25. 00000 206650. 00| 11. 00000 90926. 00|
EXCAVATI QN, COWDON | | |
0024 203- 02045 8767.000 nB8 | 10. 00000 87670. 00| 10. 00000 87670. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | | [
0025 203-02070 5859.000 n8 | 8. 50000 49801. 50| 10. 00000 58590. 00|
BORROW | | |
0026 205-02224 1945.000 m | 5. 25000 10211. 25] 5. 25000 10211. 25|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [ [
0027 205-02229 84.800 m | 8. 20000 695. 36| 8. 20000 695. 36|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0028 205- 02234 19. 000 EACH 45. 00000 855. 00| 45. 00000 855. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0029 205- 02236 14. 000 EACH 50. 00000 700. 00| 50. 00000 700. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | | |
DROP | NLET PROTECTI ON | [ [
0030 205- 02237 40. 000 EACH 35. 00000 1400. 00| 35. 00000 1400. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 908 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 34- 4272670 (2) 35-1374866 |

I
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0031 206-51225 997.000 n8 | 9. 00000 8973. 00| 32. 32000 32223. 04
EXCAVATI ON, DRY | | |
0032 211- 02060 1005.900 n8 | 25. 00000 25147. 50 23. 00000 23135. 70|
B BORROW FOR STRUCTURE BACKFI LL | | |
0033 211- 06467 135.900 n8 | 57. 00000 7746. 30| 47. 98000 6520. 48]
AGGREGATE FOR END BENT BACKFI LL | | |
0034 303-52308 2339.200 My | 21. 00000 49123. 20| 18. 74000 43836. 61|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0035 303- 60012 1.000 My | 175. 00000 175. 00| 40. 00000 40. 00|
AGGREGATE, 2 | | |
0036 304- 04403 243.100 n8 | 92. 00000 22365. 20| 50. 00000 12155. 00|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0037 305- 05206 13360.600 My | 38. 00000 507702. 80| 34.39000 459471. 03|
W DENI NG W TH HVA | | |
0038 401- 05437 1701.700 My | 32. 25000 54879. 83| 35. 88000 61057. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0039 401- 05455 4891.100 My | 35. 00000 171188. 50] 32. 23000 157640. 15|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0040 401- 05456 3480.300 My | 45. 50000 158353. 65| 39. 10000 136079. 73|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0041 401- 05467 1729.000 m | 2. 60000 4495 40| 2. 49000 4305. 21
M LLED HVA CORRUGATI ONS | | |
0042 401- 06264 LUMP| 5000. 00000 5000. 00| 9700. 00000 9700. 00|
PROFI LOGRAPH, HMVA | | |
0043 402- 05470 848.100 My | 31. 00000 26291. 10| 28. 76000 24391. 36|
HVA BASE C25.0 mm MAI NLI NE | | |
0044 402- 05481 1034.900 My | 35. 00000 36221. 50| 30. 86000 31937. 01|
HVA BASE 25.0 mm SHOULDER | | [
0045 402- 05490 328.000 My | 43. 00000 14104. 00| 38. 10000 12496. 80|
HVA SURFACE 9.5 mm SHOULDER | | |
0046 402- 05495 1834.800 My | 34. 00000 62383. 20| 33. 32000 61135. 54|
HVA WEDGE AND LEVEL | | |
0047 405- 05517 5.200 My | 430. 00000 2236. 00| 542. 69000 2821. 99|
ASPHALT FOR PRI ME COAT | | |
0048 406- 05520 52.070 My | 185. 00000 9632. 95| 165. 34000 8609. 25|
ASPHALT FOR TACK COAT | | |
0049 407- 04348 21.000 n2 | 21. 00000 441. 00| 25. 34000 532. 14
SEAL COAT, 2 | | |
0050 501- 02578 7.500 m | 100. 00000 750. 00| 166. 40000 1248. 00|
EXPANSI ON JO NT W TH LOAD TRANSFER, 25 | | |
I

mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/19/00
PAGE : 908 -4

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1374866 [
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0051 502- 06457 423.300 n2 | 62. 00000 26244. 60| 44, 74000 18938. 44|
PCCP, 225 nm | | |
0052 503- 03489 154. 000 EACH| 15. 00000 2310. 00| 6. 40000 985. 60|
RETROFI TTED TI E BARS | [ [
0053 503- 05240 89.000 m | 100. 00000 8900. 00| 27. 50000 2447. 50|
D1 CONTRACTI ON JO NT | | [
0054 506- 06333 700.000 n2 | 150. 00000 105000. 00| 120. 00000 84000. 00|
PCCP PATCHI NG FULL DEPTH | | [
0055 601- 01522 2.000 EACH 1300. 00000 2600. 00| 1125. 00000 2250. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0056 601-04746 6.000 EACH 6025. 00000 36150. 00| 4200. 00000 25200. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | [
0057 601- 05999 4.000 EACH 40. 00000 160. 00| 35. 00000 140. 00|
CURVED TERM NAL END | | [
0058 601-06228 1.000 EACH 55750. 00000 55750. 00| 58540. 00000 58540. 00|
| MPACT ATTENUATOR, CR, W, TL-3, 110 | | |
km' h I I I
0059 601-06233 2.000 EACH 6550. 00000 13100. 00| 6800. 00000 13600. 00|
| MPACT ATTENUATOR, ED, WL, TL-3, 110 | | [
km' h I I I
0060 601-06242 1.000 EACH 15700. 00000 15700. 00| 15600. 00000 15600. 00|
| MPACT ATTENUATOR, R2, WL, TL-2, 70 kmih| [ |
0061 601-06416 2.000 EACH 610. 00000 1220. 00| 800. 00000 1600. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
ED, W, 110 km h | | |
0062 601- 06424 1.000 EACH 6600. 00000 6600. 00| 6000. 00000 6000. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, 70 kmh | | |
0063 601-94689 3.000 EACH 3325. 00000 9975. 00| 3125. 00000 9375. 00|
GUARDRAI L END TREATMENT, OS | | |
0064 601-99105 236.220 m | 34. 00000 8031. 48| 32. 00000 7559. 04|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0065 601-99106 15.240 m | 59. 00000 899. 16| 64. 00000 975. 36|
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0066 601-99123 2.000 EACH 2100. 00000 4200. 00| 1925. 00000 3850. 00|
GUARDRAI L TRANSI TI ON, GP | | [
0067 602-06032 668.570 m | 130. 00000 86914. 10| 110. 00000 73542. 70|
BARRI ER, MEDI AN, CONCRETE | | |
0068 602- 06639 982.000 m | 55. 00000 54010. 00| 102. 70000 100851. 40|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0069 602- 06646 120.000 m | 45. 00000 5400. 00| 99. 07000 11888. 40|

TEMPORARY CONCRETE BARRI ER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/19/00
PAGE : 908 -5

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1374866 [
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0070 602-06729 182. 000 EACH 7. 70000 1401. 40| 10. 00000 1820. 00|
BARRI ER DELI NEATOR | | |
0071 604- 06069 23.400 n2 | 70. 00000 1638. 00| 53. 25000 1246. 05|
CURB RAMP, CONCRETE | | [
0072 604- 06070 125.000 n2 | 32. 00000 4000. 00| 35. 75000 4468. 75|
S| DEWALK, CONCRETE | | [
0073 605- 06090 128.000 m | 25. 00000 3200. 00| 30. 00000 3840. 00|
CURB, | NTEGRAL, CONCRETE | | [
0074 605-06120 54.000 m | 60. 00000 3240. 00| 42.00000 2268. 00|
CURB, CONCRETE | | [
0075 605- 06235 253.000 m | 77. 00000 19481. 00| 90. 00000 22770. 00|
CENTER CURB, D, CONCRETE, MODI FI ED | | [
0076 605-92887 1656.000 m | 33. 00000 54648. 00| 38. 00000 62928. 00|
CURB AND GUTTER, COMBI NED, CONCRETE, | | |
MODI FI ED | | |
0077 607-06335 79.100 m | 91. 00000 7198. 10| 75. 00000 5932. 50|
PAVED SIDE DI TCH, A | | [
0078 610- 05527 1089.400 My | 38. 00000 41397. 20| 48. 37000 52694. 28|
HVA FOR APPROACHES | | [
0079 610- 06259 785.100 n2 | 59. 00000 46320. 90| 71. 80000 56370. 18|
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
300 mMm | | |
0080 611- 05330 1183.100 n2 | 30. 00000 35493. 00| 38. 00000 44957. 80|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0081 611-06497 10. 000 EACH| 160. 00000 1600. 00| 125. 00000 1250. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0082 611-06498 1. 000 EACH 200. 00000 200. 00| 175. 00000 175. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0083 616- 02320 999.500 n2 | 2. 50000 2498. 75| 2. 00000 1999. 00|
GEOTEXTI LES | | |
0084 616- 06405 156.200 My | 35. 00000 5467. 00| 18. 00000 2811. 60|
Rl PRAP, REVETNMENT | | |
0085 616- 06451 408.000 My | 20. 00000 8160. 00| 18. 00000 7344. 00|
R PRAP, UNI FORM | | [
0086 616- 06455 1190.000 nR2 | 23. 00000 27370. 00| 26. 12000 31082. 80|
SLOPEWAL L | | |
0087 621-01004 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0088 621-01882 65.000 kg | 14. 60000 949. 00| 14. 60000 949. 00|

SEED M XTURE, T, CONVENTI ONAL M X | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 908 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 34-4272670 | (2) 35-1374866 |
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0089 621- 06545 2.100 My | 555. 00000 1165. 50| 555. 00000 1165. 50|
FERTI LI ZER | | [
0090 621- 06554 362.000 kg | 8. 35000 3022. 70| 8. 35000 3022. 70|
SEED M XTURE, U | | |
0091 621- 06565 13.100 My | 425. 00000 5567. 50| 425. 00000 5567. 50|
MULCHI NG MATERI AL | | |
0092 621- 06567 237.000 KL | 0. 60000 142. 20| 0. 60000 142. 20|
WATER | | |
0093 621- 06575 13062. 000 n2 | 2. 85000 37226. 70| 2.85000 37226. 70|
SCDDI NG, NURSERY | | |
0094 701- 96089 489.000 m | 95. 00000 46455, 00| 95. 00000 46455. 00|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |
0095 702- 51005 340.400 n8 | 883. 00000 300573. 20| 450. 00000 153180. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0096 702-51015 222.000 n8 | 240. 00000 53280. 00| 300. 00000 66600. 00|
CONCRETE, B, FOOTI NGS | | I
0097 703-51030 10609. 000 kg | 1. 20000 12730. 80| 1. 16000 12306. 44|
REl NFORCI NG STEEL | | |
0098 703-51032 160245.000 kg | 1. 40000 224343, 00| 1. 28000 205113. 60|
REl NFORCI NG STEEL, EPOXY COATED | | |
0099 703- 90512 32.000 EACH 64. 00000 2048. 00| 65. 63000 2100. 16|
THREADED BAR SPLI CE | | |
0100 703- 90976 68.000 kg | 2. 00000 136. 00| 1. 16000 78. 88|
RElI NFORCI NG STEEL, GRADE 60 | | |
0101 703-97703 1234.000 EACH| 12. 00000 14808. 00| 12. 63000 15585. 42|
THREADED BAR SPLI CE, EPOXY CQOATED | | |
0102 704-51002 925.100 n8 | 500. 00000 462550. 00| 550. 00000 508805. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0103 706- 05732 4.000 EACH| 1300. 00000 5200. 00| 1285. 69000 5142. 76|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0104 706-51020 82.900 n8 | 445. 00000 36890. 50| 500. 00000 41450. 00|
CONCRETE, C, RAILING | | |
0105 707- 05984 1798.000 m | 255. 00000 458490. 00| 247. 50000 445005. 00|
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 mm X 406 nm | | |
0106 709-51821 LUMP|  15000. 00000 15000. 00|  12438. 36000 12438. 36|
SURFACE SEAL | | |
0107 713-03048 2.000 EACH  30000. 00000 60000.00]  61000. 00000 122000. 00|
TEMPORARY RUNAROUND , | -69 | | [
0108 713-03048 1.000 EACH  21000. 00000 21000.00]  57000. 00000 57000. 00|

TEMPORARY RUNAROUND , TR 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 908 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 34-4272670 | (2) 35-1374866 |
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0109 714- 02802 36.510 n2 | 375. 00000 13691. 25| 527. 00000 19240. 77|
RETAI NI NG WALL, PRECAST CONCRETE UNI TS | | |
0110 715-01459 63.500 m | 155. 00000 9842. 50| 73. 00000 4635. 50|
Pl PE, REI NFORCED CONCRETE, |11, 300 nm | | |
0111 715- 04612 9.500 m | 192. 00000 1824. 00| 180. 00000 1710. 00|
Pl PE FBCCS, 2. 77nm THI CKNESS, 600rmm | | |
0112 715- 05028 237.700 m | 109. 00000 25909. 30| 55. 00000 13073. 50
PI PE, TYPE 2, CIRCULAR 300 nm [ [ [
0113 715- 05032 180.500 m | 119. 00000 21479. 50| 62. 00000 11191. 00
PIPE, TYPE 2, CIROULAR 375 nm [ [ [
0114 715-05048 3679.000 m | 10. 00000 36790. 00| 9. 00000 33111. 00|
PIPE, TYPE 4, CIROULAR 150 nm [ [ [
0115 715- 05053 204.000 m | 30. 00000 6120. 00| 26. 00000 5304. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0116 715- 05121 31.000 m | 129. 00000 3999. 00| 83. 00000 2573. 00|
PIPE, TYPE 1, CROULAR 450 nm [ [ |
0117 715- 05169 85.000 m | 125. 00000 10625. 00| 75. 00000 6375. 00|
PIPE, TYPE 3, CIROULAR 375 nm [ [ [
0118 715- 05171 17.500 m | 120. 00000 2100. 00| 81. 00000 1417. 50|
PI PE, TYPE 3, CIROULAR 450 nm [ [ |
0119 715- 05363 17.000 m | 157. 00000 2669. 00| 100. 00000 1700. 00|
PI PE, TYPE 3, DEFORVED, M N AREA 0.17 | | |
e | I I
0120 715- 05407 111.000 m | 11. 00000 1221. 00| 48. 86000 5423. 46|
Pl PE, END BENT DRAIN, 150 nm | | |
0121 715- 41050 34.500 m | 215. 00000 7417. 50| 74. 00000 2553. 00|
Pl PE, REI NFORCED CONCRETE, |11, 375 nm | | |
0122 715- 46000 8.000 EACH 170. 00000 1360. 00 180. 00000 1440. 00|
PI PE END SECTION, 300 mm | | |
0123 715- 46005 21.000 EACH| 184. 00000 3864. 00| 193. 00000 4053. 00|
Pl PE END SECTION, 375 mm | | |
0124 715- 46010 4.000 EACH 209. 00000 836. 00| 205. 00000 820. 00|
Pl PE END SECTION, 450 mm | | |
0125 715- 46055 2.000 EACH 310. 00000 620. 00| 228. 00000 456. 00|
PI PE END SECTION, MN AREA .17 n® | | |
0126 715-92459 2.000 EACH 200. 00000 400. 00| 100. 00000 200. 00|
Pl PE END SECTI ON, REI NSTALL | | |
0127 715- 92537 3.200 m | 118. 00000 377. 60| 40. 00000 128. 00|
PI PE, PVC, 200 mm | | |
0128 718- 06531 27.000 EACH 500. 00000 13500. 00 525. 00000 14175. 00|

OUTLET PROTECTOR, 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 908 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1374866 [
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0129 718- 06532 1000.000 m | 10. 00000 10000. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0130 718-52610 936.800 nB | 40. 00000 37472. 00| 36. 00000 33724. 80
AGGREGATE FOR UNDERDRAI NS | | [
0131 720- 04682 4.000 EACH 1100. 00000 4400. 00| 800. 00000 3200. 00
| NLET RESET | | [
0132 720- 44000 2.000 EACH 400. 00000 800. 00| 300. 00000 600. 00
CASTI NG ADJUST TO GRADE | [ [
0133 720- 45035 1.000 EACH 1550. 00000 1550. 00| 1400. 00000 1400. 00
I NLET, F7 | | |
0134 720- 45041 3.000 EACH 3600. 00000 10800. 00| 2400. 00000 7200. 00
I NLET, H5 | | |
0135 720- 45045 2.000 EACH 1800. 00000 3600. 00| 1600. 00000 3200. 00
| NLET, J10 | | |
0136 720- 45070 1.000 EACH 2650. 00000 2650. 00| 2000. 00000 2000. 00
I NLET, P12A | | |
0137 720-45115 2.000 EACH 1700. 00000 3400. 00| 1500. 00000 3000. 00
I NLET, A8, MODIFI ED | | [
0138 720-45135 1.000 EACH 1600. 00000 1600. 00| 1400. 00000 1400. 00
I NLET, F7, MODIFI ED | | [
0139 720-45141 2.000 EACH 4000. 00000 8000. 00| 2800. 00000 5600. 00
I NLET, H5, MODIFI ED | | [
0140 720-45145 2.000 EACH 1800. 00000 3600. 00| 1600. 00000 3200. 00
I NLET, J10, MODIFIED | | [
0141 720- 45155 3.000 EACH 1850. 00000 5550. 00| 1700. 00000 5100. 00
I NLET, MLO, MODI FI ED | | |
0142 801-01093 8. 000 EACH| 3250. 00000 26000. 00| 2500. 00000 20000. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0143 801- 03290 8.000 EACH 355. 00000 2840. 00| 355. 00000 2840. 00
CONSTRUCTION SIGN, C | | [
0144 801-04308 11. 000 EACH 540. 00000 5940. 00| 540. 00000 5940. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0145 801- 06201 99.470 n2 | 170. 00000 16909. 90| 170. 00000 16909. 90|
TEMPORARY PANEL SI GNS | | |
0146 801- 06202 110.070 m | 61. 00000 6714. 27| 61. 00000 6714. 27|
TEMPORARY PANEL SI GN SUPPORTS | | |
0147 801- 06207 33650. 000 m 3. 80000 127870. 00| 3. 80000 127870. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0148 801-06211 28.000 EACH 85. 00000 2380. 00| 85. 00000 2380. 00|

TEMPORARY PAVEMENT MESSAGE MARKI NG | |
REMOVABLE, LANE | NDI CATI ON ARROW | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 908 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 34- 4272670 (2) 35-1374866 |

I
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0149 801- 06605 32.000 EACH 230. 00000 7360. 00| 230. 00000 7360. 00|
BARRI CADE, I11A | | |
0150 801- 06625 95.000 EACH 168. 00000 15960. 00| 168. 00000 15960. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0151 801- 06640 125.000 EACH 225. 00000 28125. 00| 225. 00000 28125. 00|
CONSTRUCTI ON SIGN, A | | |
0152 801- 06645 14.000 EACH| 100. 00000 1400. 00| 100. 00000 1400. 00|
CONSTRUCTI ON SIGN, B | | |
0153 801- 06710 750.000 DAY | 20. 00000 15000. 00| 12. 00000 9000. 00|
FLASH NG ARROW S| GN | | |
0154 801-06775 LUMP|  315000. 00000 315000. 00|  190379. 00000 190379. 00|
MAI NTAI NI NG TRAFFI C | | |
0155 801- 09133 4.000 EACH  12500.00000 50000. 00| 6932. 00000 27728. 00|
TEMPORARY CHANGEABLE MESSAGE Sl GN | | |
0156 801- 53072 LUMP| 7000. 00000 7000. 00| 7000. 00000 7000. 00|
TEMPORARY TRAFFI C S| GNAL | | |
0157 802- 02293 66.190 n8 | 500. 00000 33095. 00| 500. 00000 33095. 00|
CONCRETE, S| GN FOUNDATI ON | | |
0158 802- 05701 195.600 m | 25. 00000 4890. 00| 25. 00000 4890. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0159 802- 05702 69.650 m | 31. 00000 2159. 15| 31. 00000 2159. 15
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0160 802- 76015 65.140 n2 | 165. 00000 10748. 10| 165. 00000 10748. 10|
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0161 802- 76025 20.430 n2 | 120. 00000 2451. 60| 120. 00000 2451. 60|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0162 802- 76035 64.780 n2 | 130. 00000 8421. 40| 130. 00000 8421. 40
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |
0163 802- 76045 1.280 n2 | 140. 00000 179. 20| 140. 00000 179. 20|
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | [ |

0164 802- 76055 5.190 m | 17. 50000 90. 83| 17. 50000 90. 83|
SIGN PCST, A | | |
0165 802- 76095 551.610 kg | 3.90000 2151. 28| 3.90000 2151. 28|
STRUCTURAL STEEL, BREAKAWAY | | |
0166 803- 02310 2337.690 kg | 1. 90000 4441. 61| 1. 90000 4441. 61|

REI NFCRCI NG STEEL, SI GN FOUNDATI ON [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 908 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1374866 [
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0167 803- 76100 1.000 EACH 9400. 00000 9400. 00| 9400. 00000 9400. 00|
SPAN OVERHEAD S| GN STRUCTURE, MONOTUBE | | |
0168 803- 76110 1.000 EACH 53295. 00000 53295. 00| 53295. 00000 53295. 00|
SPAN OVERHEAD Sl GN STRUCTURE, BOX TRUSS | | |
0169 803-76170 29.500 m | 545. 00000 16077. 50| 545. 00000 16077. 50|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY (BOX TRUSS) | | |
0170 803-76175 4,200 m | 575. 00000 2415. 00| 575. 00000 2415. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | [ [
0171 803-91441 4.000 EACH 325. 00000 1300. 00| 325. 00000 1300. 00|
Sl GN STRUCTURE ANCHOR BOLT | | [
0172 804-06771 153. 000 EACH| 22. 50000 3442. 50| 19. 00000 2907. 00|
DELI NEATOR POST, FLEXI BLE | | [
0173 805-01815 8.000 EACH 1400. 00000 11200. 00| 1400. 00000 11200. 00|
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0174 805-01836 2229.200 m | 2.00000 4458. 40| 2. 00000 4458. 40|
S| GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
I'N | I I
0175 805-01842 21.000 EACH 575. 00000 12075. 00| 575. 00000 12075. 00|
HANDHOLE, SI GNAL | | |
0176 805-02350 LUWP| 69182. 00000 69182. 00| 69182. 00000 69182. 00|
VI DEO VEHI CLE DETECTCR SYSTEM [ | [
0177 805-02438 4.000 EACH 520. 00000 2080. 00| 520. 00000 2080. 00|
COVMUNI CATI ON TELEMETRY | NTERCONNECT | | [
| NTERFACE PANEL [ [ |
0178 805- 02503 1176.200 m | 0. 70000 823. 34| 0. 70000 823. 34|
CABLE, ROADWAY LOCP, 1C 14GA. | | [
0179 805- 02658 896.100 m | 1. 93000 1729. 47| 1. 93000 1729. 47|
CABLE, COAXI AL | | |
0180 805-04511 1978.800 m | 2. 50000 4947. 00| 2. 50000 4947. 00|
CABLE, | NTERCONNECT, COWPUTER, 24C 19 | | |
0181 805- 06592 1167.300 m | 27. 00000 31517. 10| 27.00000 31517. 10|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0182 805- 06595 324.500 m | 22. 00000 7139. 00| 22. 00000 7139. 00|
CONDUI T, PVC, 50 mm | | [
0183 805- 78069 1.000 EACH 6700. 00000 6700. 00| 6700. 00000 6700. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 4 PHASE [ |
0184 805- 78109 3.000 EACH 7100. 00000 21300. 00 7100. 00000 21300. 00|

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |



MULTI PLE COMPRESSI ON FI TTI NG |
WATERPROOFED |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 908 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 194, 498. 66 ROUTE : SR 3
CALL ORDER : 908 CONTRACT ID : R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 34-4272670 | (2) 35-1374866 |
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0185 805- 78205 20.000 EACH 372. 00000 7440. 00| 372. 00000 7440. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | [ [
AVBER, GREEN | | |
0186 805- 78215 13.000 EACH| 380. 00000 4940. 00| 380. 00000 4940. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARROW GREEN ARROW | | |
0187 805- 78230 3.000 EACH| 585. 00000 1755. 00| 585. 00000 1755. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | [
0188 805- 78415 9.000 EACH 1600. 00000 14400. 00| 1600. 00000 14400. 00|
SPAN, CATENARY, AND TETHER | | [
0189 805- 78420 9.000 EACH 225. 00000 2025. 00| 225. 00000 2025. 00|
DI SCONNECT HANGER | | I
0190 805- 78445 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
SI GNAL SERVI CE | | |
0191 805- 78467 55.900 m | 10. 75000 600. 93| 10. 75000 600. 93]
S| GNAL CABLE, 3C 8GA. | | |
0192 805- 78480 1054.500 m | 2. 50000 2636. 25| 2. 50000 2636. 25|
S| GNAL CABLE, 3C 14GA. | | |
0193 805- 78485 900.200 m | 2. 80000 2520. 56| 2. 80000 2520. 56|
S| GNAL CABLE, 5C 14GA. | | |
0194 805- 78490 1106.700 m | 3. 20000 3541. 44| 3. 20000 3541. 44|
S| GNAL CABLE, 7C 14GA. | | |
0195 805- 78785 9.000 EACH 475. 00000 4275. 00| 475. 00000 4275. 00|
Sl GNAL DETECTOR HOUSI NG | | |
0196 805- 78795 407.400 m | 26. 00000 10592. 40| 26. 00000 10592. 40|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0197 805- 78925 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0198 805- 81060 8.000 EACH 2900. 00000 23200. 00| 2900. 00000 23200. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0199 805- 86820 14.000 EACH| 675. 00000 9450. 00| 675. 00000 9450. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
nm X 760 mm X 2450 mm | | |
0200 805- 86889 400.000 m | 0. 50000 200. 00| 0. 50000 200. 00|
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ | |
0201 805- 86920 12.000 EACH 14. 00000 168. 00| 14. 00000 168. 00|
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0202 805- 86925 12.000 EACH| 18. 00000 216. 00| 18. 00000 216. 00|
[
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/19/00
PAGE : 908 -12

SI GN, UNDERPASS, AND ROADWAY LI GHTING |

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1374866 [
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0203 805- 86930 17.000 EACH 12. 00000 204. 00| 12. 00000 204. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0204 805- 86935 16. 000 EACH 18. 00000 288. 00| 18. 00000 288. 00|
I NSULATI NG LI NK, WATERPROOFED | | |
0205 805- 86955 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00|
CABLE DUCT MARKER [ [ [
0206 805- 92504 9.000 EACH 210. 00000 1890. 00| 210. 00000 1890. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0207 805- 95888 193.000 m | 1. 60000 308. 80| 1. 60000 308. 80|
WRE, NO 8 COPPER 1C | | [
0208 805- 98335 1060.000 m | 13. 00000 13780. 00| 13. 00000 13780. 00|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0209 807- 02603 9.000 EACH 650. 00000 5850. 00| 650. 00000 5850. 00|
LI GHT STANDARD, RELOCATE | | [
0210 807-04781 5.000 EACH 825. 00000 4125. 00| 825. 00000 4125. 00|
LUM NAI RE MAST ARM 9.1 m | | |
0211 807- 78590 1. 000 EACH 600. 00000 600. 00| 600. 00000 600. 00|
HANDHOLE | | |
0212 807-82005 1. 000 EACH 900. 00000 900. 00| 900. 00000 900. 00|
SIGN CI RCU T | NSTALLATI ON, BOX TRUSS, 6 | | [
LUM NAI RES [ [ [
0213 807- 82006 1.000 EACH 1100. 00000 1100. 00| 1100. 00000 1100. 00|
SIGN CI RCU T | NSTALLATI QN, BOX TRUSS, 7 | | |
LUM NAI RES [ | |
0214 807-82016 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00|
SI GN CI RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |
0215 807- 82054 2.000 EACH 3200. 00000 6400. 00| 3200. 00000 6400. 00|
UNDERPASS Cl RCUI T | NSTALLATION, 4 | | |
LUM NAI RES [ | |
0216 807-86790 15. 000 EACH 390. 00000 5850. 00| 390. 00000 5850. 00|
LUM NAI RE, SI G\, MERCURY VAPOR, W TH | | |
GLARE SHIELD, 250 WATT [ | [
0217 807-86910 18. 000 EACH 25. 00000 450. 00| 25. 00000 450. 00|
CONNECTOR KI T, UNFUSED | | |
0218 807- 86915 26. 000 EACH 25. 00000 650. 00| 25. 00000 650. 00|
CONNECTOR KI T, FUSED | | |
0219 807- 86950 13. 000 EACH 20. 00000 260. 00| 20. 00000 260. 00|
|
I

LOCATI ON | DENTI FI CATI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/19/00
PAGE : 908 -13

TRANSVERSE MARKI NGS, THERMOPLASTI C, [

ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1374866 [
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0220 807- 87605 8.000 EACH 225. 00000 1800. 00| 225. 00000 1800. 00|
LUM NAI RE UNDERPASS, | NSTALL | | |
0221 808-01508 52.000 m | 5. 58000 290. 16| 5. 58000 290. 16|
LI NE, PREFORMED PLASTI C, BROKEN, YELLOW | | |
100 nm 600 nm LI NE, 1200 mm GAP | |
0222 808-06701 1626.000 m | 0. 70000 1138. 20| 0. 70000 1138. 20|
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | | |
0223 808- 06703 4581.000 m | 0. 70000 3206. 70| 0. 70000 3206. 70|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0224 808- 06705 1090.000 m | 1. 37000 1493. 30| 1. 37000 1493. 30|
LI NE, THERMOPLASTI C, SOLID, WH TE, 200 | | |
nm | | I
0225 808- 06716 1818.000 m | 2. 45000 4454. 10| 2. 45000 4454, 10|
LI NE, REMOVE | | |
0226 808- 75051 272.000 m | 3. 99000 1085. 28| 3. 99000 1085. 28|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 nm [ |
0227 808- 75054 192.000 m | 3. 99000 766. 08| 3. 99000 766. 08|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0228 808- 75059 147.000 m | 3. 99000 586. 53| 3. 99000 586. 53|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
100 mMm | | |
0229 808- 75071 2.000 EACH 145. 50000 291. 00| 145. 50000 291. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |
0230 808- 75073 2.000 EACH 157. 00000 314. 00| 157. 00000 314. 00|
PAVEMENT MESSAGE MARKI NGS PREFCRMED | | |
PLASTI C, WORD ONLY | | [
0231 808- 75245 5059.000 m | 0. 70000 3541. 30| 0. 70000 3541. 30|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0232 808- 75260 194.000 m | 3. 76000 729. 44| 3. 76000 729. 44|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 nm | | |
0233 808- 75278 42.000 m | 3. 76000 157. 92| 3. 76000 157. 92|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0234 808- 75297 186.000 m | 14. 60000 2715. 60| 14. 60000 2715. 60|
I
|

STOP LINE, 600mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 908 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 194, 498. 66 RQUTE : SR 3
CALL ORDER : 908 CONTRACT ID: R -24737-B COUNTI ES : ALLEN
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1374866 [
| JOHNSON, S.E. COVPANI ES | PRIMCO, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0235 808- 75320 42.000 EACH 64. 30000 2700. 60| 64. 30000 2700. 60|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0236 808- 75325 38.000 EACH 101. 00000 3838. 00| 101. 00000 3838. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0237 808- 75996 385.000 EACH 4. 00000 1540. 00| 7. 10000 2733. 50|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0238 808- 75998 555. 000 EACH 22. 90000 12709. 50| 22.90000 12709. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0239 808-98796 73.000 m | 4. 07000 297. 11| 4. 07000 297. 11|
LI NE, THERMOPLASTI C, DOTTED, WHI TE, 100 | | |
mm 600 mm LINE, 1200 mm GAP | | [
SECTI ON TOTALS | $ 6, 255, 185. 08| $ 6,337,832.12|
__________________________________________ o
CONTRACT TOTALS | $ 6, 255, 185. 08| $ 6,337,832.12]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 912 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 715, 205. 10 ROUTE : 40
CALL ORDER : 912 CONTRACT ID: R -24785-B COUNTI ES : WAYNE
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 4089014
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NQ. / NANVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 718, 783. 00 100. 0000%
| (1) 35-1917625 | I
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANCUNT
------------------------------------------ e T

SECTI ON 0001 PAVEMENT REPAI R OR REHABI LI TATI ON

I
0001 105-01925 6.000 MOS | 1900. 00000 11400. 00|

|

FIELD OFFI CE, 51.1 n® | | |
0002 105- 06845 LUNP| 7500. 00000 7500. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  34750. 00000 34750. 00| |
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0004 202- 60820 104500. 000 12 | 0. 80000 83600. 00| |
SURFACE M LLI NG, ASPHALT | | |
0005 401- 05457 10000.000 My | 49. 75000 497500. 00| |
QU QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0006 402- 05495 50.000 My | 79. 50000 3975. 00| |
HVA WEDGE AND LEVEL | | |
0007 406- 05520 30.000 My | 230. 00000 6900. 00| |
ASPHALT FOR TACK COAT | | |
0008 801- 06049 400.000 m | 1. 25000 500. 00| |
TEMPORARY PAVEMENT MARKI NG |1, YELLOW | | |
100 nm | | |
0009 801- 06640 54.000 EACH 55. 00000 2970. 00| |
CONSTRUCTI ON SI GN, A | | |
0010 801- 06643 400.000 m | 4. 95000 1980. 00| |
TEMPORARY PAVEMENT MARKING |, YELLOW | | |
100 mm | [ |
0011 801- 06644 1200.000 m | 4. 95000 5940. 00| |
TEMPORARY PAVEMENT MARKING |, WA TE, | | |
100 nm | | |
0012 801- 06647 1200.000 m | 1. 35000 1620. 00| |
TEMPORARY PAVEMENT MARKING, |1, WH TE, | | |
100 mm | [ |
0013 801- 06710 100. 000 DAY | 18. 00000 1800. 00| |
| |

FLASHI NG ARROW SI GN



ENG NEER S ESTI MATE: $ 715, 205. 10
CALL ORDER @ 912
LETTI NG DATE : 04/11/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -24785-B

RQUTE : 40

DATE : 04/19/00
PAGE : 912 -2

COUNTI ES : WAYNE

DI STR CT : GREENFI ELD DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY |
0014 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |
0015 805-02503 560.000 m |
CABLE, ROADWAY LOOP, 1C 14GA |
0016 805-78795 280.000 m |
SAW CUT FOR ROADWAY LOCP AND SEALER |
0017 805-92951 5.000 EACH
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE |
0018 808-06701 1400.000 m

I
LI NE, THERMOPLASTI C, BROKEN, WH TE, |
100nm |

I

0019 808-06703 1500. 000 m
LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm
0020 808- 75240 400.000 m

I
LINE, THERMOPLASTI C, BROKEN, YELLOW |
100mm |
0021 808- 75245 5600.000 m |
LINE, THERMOPLASTIC, SOLID, YELLOW |
100mMm |
0022 808- 75297 600.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
0023 808- 75300 220.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LINE, 150nmm |
SECTI ON TOTALS |

<

1) 35-1917625

I

UNIT PRICE ANOUNT]|
29900. 00000 29900. 00|
I

1. 80000 1008. 00|

I

37. 50000 10500. 00|

I

300. 00000 1500. 00|
I

0. 95000 1330. 00|

|

0. 95000 1425. 00|

|

0. 95000 380. 00|

|

0. 95000 5320. 00|

|

11. 00000 6600. 00|

|

1. 75000 385. 00|

I

|

$  718,783.00|

$ 718, 783.

I
LESTONE CONTRACTCRS, L.P. |

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 916 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 708, 412. 67 ROUTE : 16 TH ST
CALL ORDER . 916 CONTRACT ID : R -24986-B COUNTI ES : MARI ON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/10/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : B967001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 2,650,317.10 100. 0000%
2 35-1057871 SMOCK FANSLER CORPORATI ON $ 2,653,346.63 100. 1143%
| (1) 35-0999231 | (2) 35-1057871 |
| HUNT PAVI NG COMPANY, INC. | SMOCK FANSLER CORPORATI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  LANDSCAPI NG
I | |
0001 105- 01925 6.000 MOS | 1353. 99000 8123. 94 1400. 00000 8400. 00|
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  79275. 00000 79275.00|  40000. 00000 40000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  130000. 00000 130000. 00  75000. 00000 75000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  26000. 00000 26000. 00|  20000. 00000 20000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 203- 90014 48.000 STA | 551. 62000 26477. 76| 250. 00000 12000. 00|
LI NEAR GRADI NG | | |
0006 205- 02224 740.000 LFT | 1. 73000 1280. 20| 2.00000 1480. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | [ |
0007 205- 02237 39.000 EACH 31. 50000 1228. 50| 33. 00000 1287. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |

0008 205- 03662 LUMP|  205579. 50000 205579.50] 188540. 00000 188540. 00|
| RRI GATI ON, LANDSCAPE | | |
0009 210- 06685 10.000 EACH 5621. 19000 56211. 90| 5849. 00000 58490. 00|
LANDVARK PYLON TOAER ARCHI TECTURAL | | |
FEATURES [ [ |
0010 210- 06685 10.000 EACH 4195. 63000 41956. 30| 7019. 00000 70190. 00|
LANDVARK PYLON TOMER ELECTRI CAL | | |
0011 210- 06685 10.000 EACH 9396. 05000 93960. 50| 9911. 00000 99110. 00|
LANDVARK PYLON TOMER FOUNDATI ON | | |
0012 210- 06685 10. 000 EACH 8305. 50000 83055. 00| 8306. 00000 83060. 00|
LANDVARK PYLON TOAER FOUNDATI ON MASONRY | | |
0013 210- 06685 10.000 EACH  46802.57000 468025. 70|  47000. 00000 470000. 00|

LANDMARK PYLCN TOWER STRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PACGE : 916 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 708, 412. 67 ROUTE : 16 TH ST
CALL ORDER . 916 CONTRACT ID : R -24986-B COUNTI ES : MARI ON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1057871

I

| HONT PAVI NG COVPANY, INC. | SMOCK FANSLER CORPCRATI ON |

LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0014 210- 06686 3.000 EACH 2158. 01000 6474. 03 2272. 00000 6816. 00|
MEDI AN PYLON TOAER ARCHI TECTURAL | | |
FEATURES [ [ |
0015 210- 06686 3.000 EACH 4126. 33000 12378. 99| 6950. 00000 20850. 00|
MEDI AN PYLON TOAER ELECTRI CAL | | |
0016 210- 06686 3.000 EACH 7584. 59000 22753. 77| 8001. 00000 24003. 00|
MEDI AN PYLON TOWER FOUNDATI ON | | |
0017 210- 06686 3.000 EACH 6930. 00000 20790. 00| 6930. 00000 20790. 00|
MEDI AN PYLON TOWER FOUNDATI ON MASONRY | |
0018 210- 06686 3.000 EACH  39844.85000 119534.55]  39800. 00000 119400. 00|
MEDI AN PYLON TOAER STRUCTURE | | |
0019 211- 02060 619.100 CYS | 12. 10000 7491. 11| 25. 00000 15477. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303-52308 1434.700 TON | 15. 13000 21707. 01| 15. 50000 22237. 85|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 305- 05204 3.100 TON | 271. 07000 840. 32| 180. 00000 558. 00|
HVA FOR PATCH NG , SHOULDER | | |
0022 305- 92470 72.200 SYS | 152. 17000 10986. 67| 65. 00000 4693. 00|
PORTLAND CEMENT CONCRETE FOR PATCHING | | |
0023 406- 05520 0.010 TON | 121. 00000 1. 21| 280. 00000 2. 80
ASPHALT FOR TACK COAT | | |
0024 605- 06120 852.100 LFT | 7. 57000 6450. 40| 24. 00000 20450. 40|
CURB, CONCRETE | | |
0025 605- 06155 5519.200 LFT | 19. 00000 104864. 80| 31. 25000 172475. 00|
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0026 605- 06165 3570.800 LFT | 14. 00000 49991. 20| 20. 25000 72308. 70|
CURB AND GUTTER, C, CONCRETE, MODIFIED | | |
0027 605- 06270 366.200 SYS | 57. 39000 21016. 22| 58. 00000 21239. 60|
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0028 605- 06275 21.300 SYS | 57. 39000 1222. 41| 45. 00000 958. 50|
CENTER CURB, D, CONCRETE, MODI FI ED | | |
0029 605- 94082 2.000 EACH 1125. 30000 2250. 60| 800. 00000 1600. 00|
CURB TURNOUT, CONCRETE | | |
0030 617- 03658 12.000 EACH 6446. 36000 77356. 32| 6500. 00000 78000. 00|
BANNER POLE, 20 FT., 6 FT. MAST ARM | | [
0031 621- 01004 3.000 EACH 735. 00000 2205. 00| 915. 00000 2745. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06559 5274.600 SYS | 0. 68000 3586. 73| 1. 80000 9494. 28|
MULCHED SEEDI NG, R | | |
0033 621- 06570 2592.100 CYS | 18. 16000 47072. 54| 17. 00000 44065. 70|

TOP SO L | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PACGE : 916 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 708, 412. 67 ROUTE : 16 TH ST
CALL ORDER . 916 CONTRACT ID : R -24986-B COUNTI ES : MARI ON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1057871

I

| HONT PAVI NG COVPANY, INC. | SMOCK FANSLER CORPCRATI ON |

LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0034 621- 06575 39.000 SYS | 15. 65000 610. 35| 3. 50000 136. 50
SODDI NG,  NURSERY | | |
0035 621- 98038 805.400 CYS | 50. 40000 40592. 16| 58. 00000 46713. 20|
MULCH, HARDWOOD SHREDDED BARK | | |
0036 622- 01937 6335.000 EACH 17. 85000 113079. 75| 23. 00000 145705. 00|
PLANT ORNAVENTAL GRASSES | | |
0037 622- 05627 27.000 EACH| 672. 00000 18144. 00| 242. 00000 6534. 00|

PLANT, CONI FEROUS EVERGREEN, CONE, | | I
BROAD UPRI GHT, OVER 96 | N. | | |

0038 622- 05641 1259.000 EACH 63. 00000 79317. 00| 48. 00000 60432. 00|
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | | |
IN I I I

0039 622- 05646 49.000 EACH 703. 50000 34471. 50| 274. 00000 13426. 00|
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
96 TO 120 IN | | |

0040 622- 05647 10.000 EACH 493. 50000 4935. 00| 323. 00000 3230. 00|
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
120 IN. | | |

0041 622- 05652 71.000 EACH 624. 75000 44357. 25| 393. 00000 27903. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 3.5 IN. | | |

0042 622- 05654 11423.000 EACH 11. 71000 133763. 33 13. 00000 148499. 00|
PLANT, PERENNI AL | | |

0043 622- 05655 4376. 000 EACH| 2.99000 13084. 24 2.00000 8752. 00|
PLANT, ROOT, TUBER CORM BULB | | |

0044 715- 04612 920.000 LFT | 75. 26000 69239. 20| 90. 00000 82800. 00|
PI PE , SLOTTED DRAIN, MODIFIED, 12 IN | | |

0045 715- 05149 1605.000 LFT | 26. 16000 41986. 80| 39. 00000 62595. 00|
PIPE, TYPE 2, CIRCULAR 12 IN. | | [

0046 715- 05151 760.000 LFT | 27. 35000 20786. 00| 42. 00000 31920. 00|
PIPE, TYPE 2, CIRCULAR 15 IN. | | |

0047 715- 05152 156.000 LFT | 34. 29000 5349. 24 44. 00000 6864. 00|
PIPE, TYPE 2, CIRCULAR 18 IN. | | |

0048 715- 05154 63.000 LFT | 70. 66000 4451. 58| 47.00000 2961. 00|
PIPE, TYPE 2, CIRCULAR 24 IN. | | |

0049 715- 46000 2.000 EACH 368. 32000 736. 64| 300. 00000 600. 00|
PI PE END SECTION, 12 IN, | | |

0050 715- 46005 1.000 EACH 380. 42000 380. 42| 400. 00000 400. 00|
Pl PE END SECTION, 15 IN, | | |

0051 715- 46020 1.000 EACH 428. 82000 428. 82| 600. 00000 600. 00|

PI PE END SECTI ON, 24 IN | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 916 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 708, 412. 67 ROUTE : 16 TH ST
CALL ORDER . 916 CONTRACT ID : R -24986-B COUNTI ES : MARI ON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1057871 [
| HUNT PAVI NG COVPANY, | NC. | SMOCK FANSLER CORPORATI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0052 720-04682 31.000 EACH 1153. 13000 35747. 03| 1200. 00000 37200. 00|
I NLET MLOO, MODI FI ED | | |
0053 720- 45010 1.000 EACH 1104. 73000 1104. 73| 1100. 00000 1100. 00
I NLET, A3 | | |
0054 720- 45045 5.000 EACH 1213. 03000 6065. 15| 1200. 00000 6000. 00
I NLET, J10 | | |
0055 720-45130 2.000 EACH 914. 76000 1829. 52| 1000. 00000 2000. 00
I NLET, E7, MODIFI ED | | [
0056 720-45410 5.000 EACH 1414. 49000 7072. 45| 1375. 00000 6875. 00
MANHOLE, C4 | | [
0057 801- 06640 32.000 EACH 68. 25000 2184. 00| 70. 00000 2240. 00
CONSTRUCTI ON SI GN, A | | [
0058 801-06710 600. 000 DAY | 13. 65000 8190. 00| 15. 00000 9000. 00
FLASHI NG ARROW S| GN | | |
0059 801-06775 LUWP|  102000. 00000 102000. 00| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | [
0060 802-96915 LUVP| 1755. 71000 1755. 71| 2000. 00000 2000. 00
SI GN, RELOCATE | | [
0061 805-02618 4900. 000 LFT | 1. 72000 8428. 00| 1. 95000 9555. 00
WRE, NO 2 COPPER 3 1C | | [
0062 805- 06595 1000. 000 LFT | 7.31000 7310. 00| 12. 19000 12190. 00
CONDUI T, PVC, 2 IN , ELECTRI CAL | | [
0063 805- 86805 3.000 EACH 672. 33000 2016. 99| 700. 00000 2100. 00
SERVI CE PO NT, | MODI FI ED | | [
0064 805- 95568 265.000 LFT | 12. 20000 3233. 00| 18. 56000 4918. 40
CONDUI T, PVC, 4 IN. | | [
0065 807-02191 3.000 EACH 579. 44000 1738. 32| 602. 00000 1806. 00|
HANDHOLE, LI GHTI NG | | |
0066 807-02194 4.000 EACH 3592. 22000 14368. 88| 3797. 00000 15188. 00|
SERVICE PO NT, II, MOD FI ED MDD | | |
0067 807-03901 4.000 EACH 3439. 77000 13759. 08| 3482. 00000 13928. 00|
LIGHT POLE, 25 FT. , EMH 6 FT. MAST | | |
ARM I I |
0068 807-04443 2400. 000 LFT | 5. 31000 12744. 00| 8. 13000 19512. 00|
CONDUI T PVC, 0.75 IN | | |
0069 807-04443 2370.000 LFT | 7.31000 17324. 70| 10. 36000 24553. 20|
CONDUI T PVC, 1.25 IN. | | |
0070 807- 04651 1900. 000 LFT | 0. 42000 798. 00| 0. 94000 1786. 00
WRE NO. 12 BARE COPPER SCLI D | | [
0071 807- 04651 2900. 000 LFT | 0. 42000 1218. 00| 0. 94000 2726. 00

WRE NO 12 THW SQOLI D |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PACGE : 916 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 708, 412. 67 ROUTE : 16 TH ST
CALL ORDER . 916 CONTRACT ID : R -24986-B COUNTI ES : MARI ON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1057871

I

| HONT PAVI NG COVPANY, INC. | SMOCK FANSLER CORPCRATI ON |

LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0072 807- 04651 3500.000 LFT | 0. 72000 2520. 00| 1. 24000 4340. 00|
WRE NO 6 BARE COPPER STRANDED | | |
0073 807- 04653 16.000 EACH| 499. 08000 7985. 28| 527. 00000 8432. 00|
LI GHTI NG FOUNDATI ON CONCRETE W TH | | |
GROUNDI NG | [ |
0074 807- 04866 8.000 EACH 632. 85000 5062. 80| 638. 00000 5104. 00|
LUM NAI RE ROADWAY, METAL HALIDE, 400 W | | |
SECTI ON TOTALS | $ 2,650, 317. 10 $ 2,653, 346. 63|

------------------------------------------ dm m e e e e e e e e e mm e e m e et m i m e m e m o m e m e e m e mm i mm o m e m o m e m e m e m e m

CONTRACT TOTALS | $ 2,650, 317. 10| $ 2,653, 346. 63|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 920 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 610, 194.59 ROUTE : SR 135
CALL ORDER : 920 CONTRACT ID : RS-24768-B COUNTI ES : JACKSON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,605,823.19 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTOR $ 1,610, 593.50 100. 2970%
| (1) 35-1917625 | (2) 35-1357381 [
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 8.000 MXS | 1200. 00000 9600. 00| 1000. 00000 8000. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUMP|  75000. 00000 75000. 00]  62500. 00000 62500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 3499.000 n2 | 3. 50000 12246. 50| 3. 00000 10497. 00|
SURFACE M LLING ASPHALT | | [
0004 303-52309 5854.000 My | 17. 80000 104201. 20| 17. 00000 99518. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0005 305- 05204 210.000 My | 122. 85000 25798. 50| 100. 00000 21000. 00|
HVA FOR PATCHI NG | | |
0006 401- 05454 22991.000 My | 31. 50000 724216. 50| 33. 00000 758703. 00|
QT QA HVA | NTERMVEDI ATE 12.5 nm  MAI NLI NE| | |
0007 401- 05456 10451.000 My | 37. 20000 388777. 20| 40. 00000 418040. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0008 402- 05495 140.000 My | 70. 00000 9800. 00| 60. 00000 8400. 00|
HVA WEDGE AND LEVEL | | [
0009 406- 05520 123.000 My | 185. 00000 22755. 00| 180. 00000 22140. 00|
ASPHALT FOR TACK COAT | | |
0010 610- 05527 2321.000 My | 68. 90000 159916. 90| 60. 00000 139260. 00|
HVA FOR APPROACHES | | [
0011 801- 06203 4190.000 m | 0. 60000 2514. 00| 1. 00000 4190. 00|
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0012 801- 06207 2095.000 m | 2.10000 4399. 50| 3.00000 6285. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0013 801- 06640 46.000 EACH 67. 00000 3082. 00| 70. 00000 3220. 00|
CONSTRUCTI ON SI GN, A | | |
0014 801-06775 LUMP|  50545. 00000 50545.00]  35000. 00000 35000. 00|

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 920 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 610, 194.59 ROUTE : SR 135
CALL ORDER : 920 CONTRACT I D : RS-24768-B COUNTI ES : JACKSON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 [
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 808-06712 12699.000 m | 0. 14000 1777. 86| 0. 15000 1904. 85|
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0016 808-06713 41892.000 m | 0. 14000 5864. 88| 0. 15000 6283. 80|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0017 808-06714 28821.000 m | 0. 14000 4034. 94| 0. 15000 4323. 15|
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
0018 808- 75297 16.900 m | 12. 90000 218. 01| 15. 00000 253. 50|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0019 808-97323 134.400 m | 8. 00000 1075. 20| 8. 00000 1075. 20|
LI NE, THERMOPLASTI C, FOR BUZZ STRI PS, | | |
200 mMm | | |
SECTI ON TOTALS | $ 1,605, 823. 19| $ 1,610,593. 50|
__________________________________________ o
CONTRACT TOTALS | $ 1,605, 823. 19| $ 1,610,593. 50|




GUARDRAI L TERM NAL SYSTEM W BEAM [

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 924 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $  454,571.71 ROUTE : PROSPECT STREET
CALL ORDER : 924 CONTRACT 1D : B -24701-B COUNTI ES : MARI ON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B525006
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1609544 SCHUTT- LOOKABI LL QO $ 432, 235. 98 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS $ 458, 089. 95 105. 9814%
| (1) 35- 1609544 | (2) 35-1447641 [
| SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 5.000 MS | 1400. 00000 7000. 00| 2200. 00000 11000. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 100. 00000 100. 00| 6200. 00000 6200. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  22800. 00000 22800.00]  22900. 00000 22900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 280.000 n2 | 12. 00000 3360. 00| 22. 00000 6160. 00|
PAVEMENT, REMOVE | | |
0005 202- 02241 17.000 m | 6. 00000 102. 00| 12. 00000 204. 00|
GUARDRAI L, REMOVE | | |
0006 202- 02278 91.000 m | 8. 00000 728. 00| 8. 00000 728. 00|
CURB, CONCRETE, REMOVE | | |
0007 202-51328 LUMP|  48157. 00000 48157.00]  55000. 00000 55000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-52710 66.000 n2 | 8. 00000 528. 00| 14. 00000 924. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 438.000 n2 | 3.00000 1314. 00| 6. 00000 2628. 00|
SURFACE M LLI NG, ASPHALT | | |
0010 202- 62420 52.000 m | 0. 01000 0. 52| 20. 00000 1040. 00|
BRI DGE RAI LI NG, REMOVE | | |
0011 211- 06467 68.000 nB8 | 25. 00000 1700. 00| 40. 00000 2720. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0012 303-52308 74.000 My | 30. 00000 2220. 00| 22. 00000 1628. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 305- 05207 0.300 My | 1300. 00000 390. 00| 1500. 00000 450. 00|
CRACKS AND JO NTS I N HVA PAVEMENT, SEAL | | |
0014 601- 01522 2.000 EACH 1300. 00000 2600. 00| 1450. 00000 2900. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0015 601- 01846 1.000 EACH| 1943. 00000 1943. 00| 1800. 00000 1800. 00|
I
|

CURVED, 3 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 924 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  454,571.71 ROUTE : PROSPECT STREET
CALL ORDER : 924 CONTRACT 1D : B -24701-B COUNTI ES : MARI ON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :
| (1) 35-1609544 | (2) 35-1447641 |
| SCHUTT- LOCKABI LL CO | STRUCTURE CONTRACTORS |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0016 601- 04150 7.000 m | 310. 00000 2170. 00| 390. 00000 2730. 00|
GUARDRAI L, THRIE BEAM 1.905 m SPACI NG , | | |
MODI FI ED [ [ [
0017 601- 06037 2.000 EACH 720. 00000 1440. 00| 720. 00000 1440. 00|
GUARDRAI L END TREATMENT, | | | |
0018 601- 99105 34.000 m | 56. 35000 1915. 90| 40. 00000 1360. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0019 602- 06729 13.000 EACH| 8. 00000 104. 00| 8. 00000 104. 00|
BARRI ER DELI NEATOR | | |
0020 604- 04785 1.000 EACH 750. 00000 750. 00| 175. 00000 175. 00|
RAVP CONCRETE | | |
0021 604- 91531 54.000 n2 | 35. 00000 1890. 00| 30. 00000 1620. 00|
S| DEWALK, CONCRETE, 100 nm | | |
0022 605- 06090 12.000 m | 65. 00000 780. 00| 45. 00000 540. 00|
CURB, | NTEGRAL, CONCRETE | | |
0023 605- 06095 2.000 m | 100. 00000 200. 00| 85. 00000 170. 00|
CURB, | NTEGRAL, B, CONCRETE | | |
0024 605- 06120 50.000 m | 55. 00000 2750. 00| 45. 00000 2250. 00|
CURB, CONCRETE | | |
0025 605- 06121 28.000 m | 60. 00000 1680. 00| 45. 00000 1260. 00|
CURB, CONCRETE, B | | |
0026 610- 05527 88.000 My | 120. 75000 10626. 00| 105. 00000 9240. 00|
HVA FOR APPROACHES | | |
0027 610- 06257 206.000 n2 | 60. 00000 12360. 00| 55. 00000 11330. 00|
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0028 616- 02320 349.000 n2 | 1. 75000 610. 75| 3. 00000 1047. 00|
GEOTEXTI LES | | |
0029 621-01004 1.000 EACH 403. 00000 403. 00| 350. 00000 350. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06559 100.000 n2 | 4. 35000 435. 00| 3. 78000 378. 00|
MULCHED SEEDI NG R | | |
0031 702-51005 47.800 n8 | 439. 00000 20984. 20| 450. 00000 21510. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0032 703-51030 2937.000 kg | 1. 21000 3553. 77| 1. 25000 3671. 25|
REI NFORCI NG STEEL | | |
0033 703-51032 21268.000 kg | 1. 39000 29562. 52| 1. 50000 31902. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |

0034 703-97936 148. 000 EACH| 8. 31000 1229. 88| 10. 00000 1480. 00|

THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 924 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 454,571. 71 ROUTE : PROSPECT STREET
CALL ORDER . 924 CONTRACT ID : B -24701-B COUNTI ES : MARI ON
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35- 1609544 | (2) 35-1447641 [
| SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 704-51002 98.500 nB | 531. 00000 52303. 50| 500. 00000 49250. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0036 706- 05732 1.000 EACH| 1400. 00000 1400. 00| 800. 00000 800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0037 706-05734 2.000 EACH 1400. 00000 2800. 00| 800. 00000 1600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0038 706-51025 39.000 m | 112. 36000 4382. 04| 150. 00000 5850. 00
CONCRETE, C, RAILING | | [
0039 709-51821 LUWP| 3680. 00000 3680. 00| 2700. 00000 2700. 00
SURFACE SEAL | [
0040 711-51038 LUVP|  170000. 00000 170000. 00| 177000. 00000 177000. 00
STRUCTURAL STEEL | | [
0041 720-01894 2.000 EACH 600. 00000 1200. 00| 650. 00000 1300. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0042 720- 44045 2.000 EACH 500. 00000 1000. 00| 650. 00000 1300. 00
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0043 726- 92406 7.000 EACH 550. 00000 3850. 00| 700. 00000 4900. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0044 801-04308 2.000 EACH 230. 00000 460. 00| 200. 00000 400. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0045 801- 06605 18.000 EACH 86. 25000 1552. 50| 75. 00000 1350. 00
BARRI CADE, |11A | | [
0046 801- 06625 16. 000 EACH| 109. 00000 1744. 00| 95. 00000 1520. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0047 801- 06640 12.000 EACH 75. 00000 900. 00| 65. 00000 780. 00
CONSTRUCTI ON SIGN, A | | |
0048 801- 06645 2.000 EACH 40. 00000 80. 00| 35. 00000 70. 00|
CONSTRUCTI ON SIGN, B | |
0049 808-06714 146.000 m | 3. 40000 496. 40| 2. 95000 430. 70|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 432, 235. 98| $ 458, 089. 95|
CONTRACT TOTALS | $ 432, 235. 98| $ 458, 089. 95|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/19/00
PAGE : 928 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 27, 950. 00 ROUTE : US 24
CALL ORDER . 928 CONTRACT ID : M-24871-B COUNTI ES : CASS
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME 15 CALENDAR DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1376229 COMPTON' S MOW NG SERVI CE $ 27, 700. 00 100. 0000%
2 35-1958578 FEENEY, V., INC. $ 30, 000. 00 108. 3032%
| (1) 35-1376229 | (2) 35-1958578 |
| COMPTON' S MOW NG SERVICE | FEENEY, V., INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROADSI DE MOW NG
I | |
0001 623- 04884 1.000 CYCL|  10000.00000 10000. 00| 9500. 00000 9500. 00|
MON NG CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  10000. 00000 10000. 00|  15000. 00000 15000. 00|
MON NG CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL| 7700. 00000 7700. 00| 5500. 00000 5500. 00|
MON NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 27, 700. 00| $ 30, 000. 00|
------------------------------------------ o m o m et o e e et e o e e e e e e m o e e e e e e e e e e e e e e e e o e meeaoeo-n

CONTRACT TOTALS | $ 27, 700. 00| $ 30, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 19/ 00
PAGE : 932 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 98, 600. 00 ROUTE : VAR QUS
CALL ORDER : 932 CONTRACT ID: TM 24613-B COUNTI ES : VAR QUS
LETTI NG DATE : 04/11/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 04/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT( S) OOCCAVM
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1890022 ZEAL CONSTRUCTI ON SERVI CES $ 90, 470. 00 100. 0000%
2 74- 2851603 QUANTA SERVI CES, | NC. $ 91, 115. 00 100. 7129%
3 35-1262778 M DVWESTERN ELECTRI C $ 98, 983. 00 109. 4097%
| (1) 35-1890022 | (2) 74-2851603 | (3) 35-1262778
| ZEAL CONSTRUCTI ON SERVI CES | QUANTA SERVI CES, | NC. | M DWESTERN ELECTRI C
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 TRAFFI C SI GNAL MAI NTENANCE
I I |
0001 805-01842 2.000 EACH 704. 00000 1408. 00| 650. 00000 1300. 00| 704. 00000 1408. 00
HANDHOLE, SI GNAL | | |
0002 805-01843 2.000 EACH 141. 00000 282. 00| 280. 00000 560. 00| 285. 00000 570. 00
SI GNAL HANDHOLE ADJUST TO GRADE | | [
0003 805- 06076 160.000 m | 54. 00000 8640. 00| 68. 00000 10880. 00| 52. 00000 8320. 00
PREFORMED LOOP MODEL F | | [
0004 805- 06592 15.000 m | 84. 00000 1260. 00| 35. 00000 525. 00| 55. 00000 825. 00
CONDUI T, STEEL, GALVANI ZED, 50nm | | |
0005 805- 78746 40.000 m | 52. 00000 2080. 00| 75. 00000 3000. 00| 44, 00000 1760. 00
PREFORVED LOOP DETECTORS | |
0006 805- 78785 10. 000 EACH| 580. 00000 5800. 00| 485. 00000 4850. 00| 700. 00000 7000. 00
Sl GNAL DETECTOR HOUSI NG | | [
0007 805- 78795 2000.000 m | 33. 50000 67000. 00| 32. 00000 64000. 00| 36. 55000 73100. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0008 805-94684 2000.000 m | 2. 00000 4000. 00| 3. 00000 6000. 00| 3. 00000 6000. 00
S| GNAL CABLE DETECTOR, LEAD I'N, I NSTALL | | |
SECTI ON TOTALS | $ 90, 470. 00| $ 91, 115. 00| $ 98, 983. 00
______________________________________________________________________ o
CONTRACT TOTALS | $ 90, 470. 00| $ 91, 115. 00| $ 98, 983. 00







